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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. DN00460 IN HENDERSON COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00460; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, the 
form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 

stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of the bid and subsequent 
award to him by the Department of Transportation in accordance with this proposal to provide the necessary contract payment bond 

and contract performance bond within fourteen days after the written notice of award is received by him.  The undersigned Bidder 
further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to do all the work and to 

furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2012 

Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in accordance with 
the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 

contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete State Highway Contract No. DN00460 in Henderson County, for the unit or lump sum 

prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this 

contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a part of this 

contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance with the 
specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   

 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such other 

person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and provisions herein 
cannot be changed except over the signature of the said Contract Officer or Division Engineer.   

 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis for 

comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the work as 
may be deemed necessary or expedient.   

 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the unit 

prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 

accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of Transportation, 

under the condition of this proposal, within 14 calendar days after the written notice of award is received by him, as provided in the 
Standard Specifications; otherwise said deposit will be returned to the Bidder. 

 
Division 14 Contract Officer 

SEAL

025536

11/4/2015 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING 

YOUR BID. 
 

All bids shall be prepared and submitted in accordance with the following requirements. Failure 

to comply with any requirement may cause the bid to be considered irregular and may be 

grounds for rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your 

bid.  ALL BIDDERS SHOULD CONTACT THE DIVISION 14 CONTRACTING OFFICE VIA EMAIL 

D14CONTRACTS@NCDOT.GOV PRIOR TO NOON THE DAY OF LETTING TO 

RECEIVE A VALIDATION EMAIL.  Proposals submitted without the validation email may be rejected. 
2. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 

3. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the 

various contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain no 

more than FOUR decimal places. 

4. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item 

shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in figures in 

the "Amount" column of the form. 

5. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid shall 

be determined by adding the amounts bid for each item. 

6. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 

adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use 

correction fluid, correction tape or similar product to make corrections. 

7. The bid shall be properly executed on the included Execution of Bid – Non-collusion Affidavit, 

Debarment Certification and Gift Ban Certification form.  All bids shall show the following 

information: 

a. Name of corporation, partnership, limited liability company, joint venture, individual or firm, 

submitting bid. 

Corporations that have a corporate seal should include it on the bid. 

b. Name of individual or representative submitting bid and position or title held on behalf of the bidder. 

c. Name, signature, and position or title of witness. 

d. Completed attestation by Notary Public 

Note:  Signer, Witness and Notary Public must be different individuals. 
8. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

9. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 

10. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE 

PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN 

THE NCDOT DIVISION 14 OFFICE, LOCATED AT 253 Webster Road, by 2:00 PM on, Tuesday, 

November 24, 2015. 

 
11. The sealed bid must display the following statement on the front of the sealed envelope: 

 

QUOTATION FOR DN00460 – BRIDGE # 273 ON SR 1311 (BULLING CREEK ROAD) 

OVER BULLIING CREEK 0.3 MILES NORTH OFF JUCTION OF SR 1127 (CRAB CREEK 

ROAD), TO BE OPENED AT  2:00 PM on, Tuesday, November 24, 2015. 

 
12. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall 

mailto:DÃ‡intDivisionCONTRACTS@NCDOT.GOV
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be addressed as follows: 

N. C. DEPARTMENT OF TRANSPORTATION 
ATTN: Jeffrey E. Alspaugh, EI 

253 Webster Road 

Sylva, NC 28779 

 

OPTIONAL COMPUTER BID PREPARATION: 
1. All instructions given above for completing and returning TRADITIONAL PAPER BIDS apply, except as 

modified by the provision “Computer Bid Preparation (Optional)”, if applicable. 

2. Expedite software necessary for electornic bid preparation may be downloaded from the Connect NCDOT 

website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx 

 
 

  

https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

COMPUTER BID PREPARATION WITH EMAIL (OPTIONAL): 
 (3-4-14) 102 SPD 01-050B 

 

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of 

a personal computer.  For electronic bid preparation the Contractor shall download the Expedite 

program from the NCDOT “Project Letting” website.  Then download the appropriate .ebs electronic 

file of line items and quantities unique to each project from the Division’s website. 

 

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump 

sum prices for those items which must be bid in order to provide a complete bid for the project, and any 

MBE/WBE or DBE participation in the appropriate section of the Expedite program.  When these 

entries have been made, the program will automatically prepare a complete set of itemized proposal 

sheets which will include the amount bid for the various items and the total amount bid for the project in 

addition to the unit or lump sum prices bid.  The computer generated itemized proposal sheets shall be 

printed and signed by a duly authorized representative in accordance with Subarticle 102-8(A)(8).  This 

set of itemized proposal sheets, when submitted together with the appropriate proposal, will constitute 

the bid and shall be delivered to the appropriate Division Office or location specified in the 

INSTRUCTIONS TO BIDDERS.  If the Bidder submits his bid on computer generated itemized 

proposal sheets, bid prices shall not be written on the itemized proposal sheets bound in the proposal.  

The computer generated itemized proposal sheets (.ebs bid file) may also be copied to a compact disk 

(CD) furnished by the Contractor and shall be submitted to the Department with the bid or emailed to 

the Division Proposals Engineer at the time of Letting. 

 

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal 

sheets and those contained on the CD or email attachment furnished by the Contractor, the unit or lump 

sum prices submitted on the printed and signed itemized proposal sheets shall prevail. 

 

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except 

that a bid may be submitted on computer generated itemized proposal sheets in which case the entries on 

the itemized proposal sheets will not be required to be in ink.  Changes to any entry on the computer 

generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the 

INSTRUCTIONS TO BIDDERS.  When the computer generated itemized proposal sheets are not 

signed and received with the proposal, the bid will be considered irregular. 

 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is February 1, 2016, except that work in jurisdictional waters 

and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor 

is held as stipulated in the permits contained elsewhere in this proposal.  This delay in availability has 

been considered in determining the contract time for this project. 

 

The completion date for this contract is October 31, 2016. 
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Except where otherwise provided by the contract, observation periods required by the contract will not 

be a part of the work to be completed by the completion date and/or intermediate contract times stated in 

the contract.  The acceptable completion of the observation periods that extend beyond the final 

completion date shall be a part of the work covered by the performance and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  These 

liquidated damages will not be cumulative with any liquidated damages which may become chargeable 

under Intermediate Contract Time Numbers 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be 

required to complete all work included in this contract and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is February 1, 2016. 

 

The completion date for this intermediate contract time is April 30, 2016. 

 

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($ 500.00) per 

calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a final 

inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will 

assume responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent 

Vegetation Establishment.  The Contractor will be responsible for and shall make corrections of all 

damages to the completed roadway caused by his planting operations, whether occurring prior to or after 

placing traffic through the project. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between 

initial vegetation planting and final project acceptance, perform all work necessary to establish 

permanent vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits.  

This work shall include erosion control device maintenance and installation, repair seeding and 

mulching, supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed.  All 

work shall be performed in accordance with the applicable section of the 2012 Standard Specifications.  

All work required for initial vegetation planting shall be performed as a part of the work necessary for 

the completion and acceptance of the Intermediate Contract Time (ICT).  Between the time of ICT and 

Final Project acceptance, or otherwise referred to as the vegetation establishment period, the Department 

will be responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has been 

achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize 
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the soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove 

the remaining erosion control devices that are no longer needed.  The Contractor will be responsible for, 

and shall correct any areas disturbed by operations performed in permanent vegetation establishment 

and the removal of temporary erosion control measures, whether occurring prior to or after placing 

traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at 

contract unit prices for the affected items.  Work required that is not represented by contract line items 

will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard Specifications.  No 

additional compensation will be made for maintenance and removal of temporary erosion control items.  

 

NO MAJOR CONTRACT ITEMS: 
(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 

None of the items included in this contract will be major items. 

 

NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 

2012 Standard Specifications). 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 1.5065 per gallon.  Where any of the following are 

included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
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Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-19-15) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 

Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's 

schedule of estimated completion progress for this project as required by that Standard Special Provision 

is as follows: 

 

2016 (7/01/15 - 6/30/16) 85 % of Total Amount Bid 

2017 (7/01/16 - 6/30/17) 15 % of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 

2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's progress 

schedule over the progress as shown above shall be subject to the approval of the Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 

(DIVISIONS): 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or 

in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 

used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to 

meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or WBE used as a 

replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not 

greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 

Contractor's approved, committed MBE and WBE participation along with a listing of the committed 

MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 
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MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in 

which the materials or supplies required for the performance of the contract are bought, kept in stock, 

and regularly sold to the public in the usual course of business.  A regular dealer engages in, as its 

principal business and in its own name, the purchase and sale or lease of the products in question.  A 

regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep 

such products in stock, if it owns and operates distribution equipment for the products.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 

services and information to applicants for MBE/WBE certification.  The MBE/WBE program follows 

the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance 

with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE 

and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Rep

lacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20Fo

rm%20Rev.%202012.zip 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form acts 

as a written joint check agreement among the parties providing full and prompt disclosure of the 

expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification

%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20S

ubcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 

project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-

WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work 

areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Co

mparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 3.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the contract as 

set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 

 

(B) Women Business Enterprises 3.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the contract as 

set forth above as the WBE goal. 
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(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that are 

certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  The 

Directory can be found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will be 

considered committed, even though the listing shall include both committed MBE/WBE subcontractors 

and additional MBE/WBE subcontractors.  Any additional MBE/WBE subcontractor participation 

submitted at the time of bid will be used toward overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) If either the MBE or WBE goal is more than zero, 

 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE 

participation, including the names and addresses on Listing of MBE and 

WBE Subcontractors contained elsewhere in the contract documents in order for the bid 

to be considered responsive.  Bidders shall indicate the total dollar value of the MBE and 

WBE participation for the contract. 

 

(2) If bidders have no MBE or WBE participation, they shall indicate this on the Listing of 

MBE and WBE Subcontractors by entering the word “None” or the number “0.”  This 

form shall be completed in its entirety.  Blank forms will not be deemed to represent 

zero participation.  Bids submitted that do not have MBE and WBE participation 

indicated on the appropriate form will not be read publicly during the opening of bids.  

The Department will not consider these bids for award and the proposal will be rejected. 

 

(3) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified at the 

time of the bid-letting, that MBE’s or WBE’s participation will not count towards 

achieving the corresponding goal. 
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(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors 

are not required for the zero goal, however any MBE or WBE participation that is achieved 

during the project shall be reported in accordance with requirements contained elsewhere in the 

special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is 

responsible for meeting the goals or making good faith efforts to meet the goals, just like any other 

bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the 

work it performs on the contract with its own forces.  However, all the work that is performed by the 

MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal.  The 

MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to 

receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  A WBE bidder 

puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which 

will perform another 5% of the work.  Together the two WBE firms submit on the Listing of MBE and 

WBE Subcontractors a value of 45% of the contract which fulfills the WBE goal.  The 8% MBE goal 

shall be obtained through MBE participation with MBE certified subcontractors or documented through 

a good faith effort.  It should be noted that you cannot combine the two goals to meet an overall value.  

The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 

Subcontractors just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE 

and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the 

contract.  This documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth 

calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official 

state holiday.  In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next 

official state business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward 

the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the 

MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of this 

participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit 

evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer  no later 

than 12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive 

bidder shall submit to the Department documentation of adequate good faith efforts made to reach that 

specific goal(s). 

 

One complete set and 2 copies of this information shall be received in the office of the Engineer no later 

than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 

Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer no 

later than 12:00 noon on the next official state business day. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable to 

submit a representative letter along with a distribution list of the firms that were solicited.  

Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the 

goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 

sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively and 

aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder 

has made.  Listed below are examples of the types of actions a bidder will take in making a good faith 

effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a 

mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the NCDOT 

Directory of Transportation Firms) the interest of all certified MBEs/WBEs who have the 

capability to perform the work of the contract.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 

shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions 

where the project is located.  The bidder must determine with certainty if the MBEs/WBEs are 

interested by taking appropriate steps to follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 
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(2) Negotiate with subcontractors to assume part of the responsibility to meet the contract 

MBE/WBE goals when the work to be sublet includes potential for MBE/WBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 

 

(C) Providing interested MBEs/WBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors and 

suppliers and to select those portions of the work or material needs consistent with the 

available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE 

participation.  Evidence of such negotiation includes the names, addresses, and telephone 

numbers of MBEs/WBEs that were considered; a description of the information provided 

regarding the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for MBEs/WBEs 

to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  However, the 

fact that there may be some additional costs involved in finding and using MBEs/WBEs 

is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE 

goals, as long as such costs are reasonable.  Also, the ability or desire of a prime 

contractor to perform the work of a contract with its own organization does not relieve 

the bidder of the responsibility to make good faith efforts.  Bidding contractors are not, 

however, required to accept higher quotes from MBEs/WBEs if the price difference is 

excessive or unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership in 

specific groups, organizations, or associates and political or social affiliations (for example, 

union vs. non-union employee status) are not legitimate causes for the rejection or non-

solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the bid 

opening NCDOT’s Business Development Manager in the Business Opportunity and Work 
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Force Development Unit to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 

good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the 

MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For example, 

when the apparent successful bidder fails to meet the goals, but others meet it, you may 

reasonably raise the question of whether, with additional reasonable efforts the apparent 

successful bidder could have met the goals.  If the apparent successful bidder fails to 

meet the MBE and WBE goals, but meets or exceeds the average MBE and 

WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder having 

made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department 

reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the 

Department that the MBE and WBE goals can be met or that an adequate good faith effort has been 

made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 

 

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 

appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 

wishes to appeal the determination made by the Committee, they shall provide written notification to the 

Engineer.  The appeal shall be made within 2 business days of notification of the determination of non-

good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted toward the 

contract goal requirements.  The total dollar value of participation by a committed MBE/WBE 

will be based upon the value of work actually performed by the MBE/WBE and the actual 

payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting MBE/WBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in 

accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE firm 

may be counted toward the MBE contract goal requirement.  The same holds for work that a 

WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-MBE firm 

does not count toward the MBE contract goal requirement.  Again, the same holds true for the 

work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE contractor or 

subcontractor subcontracts a significantly greater portion of the work of the contract than would 

be expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function.  The MBE/WBE may present evidence 

to rebut this presumption to the Department.  The Department's decision on the rebuttal of this 

presumption may be subject to review by the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the MBE or 

WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a MBE or WBE 

regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing bonds 

or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 
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(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site (but 

not the cost of the materials and supplies themselves), provided the fees are determined to 

be reasonable and not excessive as compared with fees customarily allowed for similar 

services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs and 

WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, managing, 

and supervising the work involved.  To perform a commercially useful function, the MBE/WBE 

shall also be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and installing (where 

applicable) and paying for the material itself.  To determine whether a MBE/WBE is performing 

a commercially useful function, the Department will evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the contract is commensurate 

with the work it is actually performing and the MBE/WBE credit claimed for its performance of 

the work, and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is performing 

a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not 

be a contrived arrangement for the purpose of meeting the MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE may 

subcontract the work to another WBE firm, including an owner-operator who is certified 

as a WBE.  When this occurs, the MBE or WBE who subcontracts work receives credit 

for the total value of the transportation services the subcontracted MBE or WBE provides 
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on the contract.  It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the goal requirement.  This, however, may not always be 

possible due to the limitation of firms in the area.  If the MBE or WBE firm shows a good 

faith effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from other 

certified providers, the Engineer will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from 

an owner-operator.  The MBE/WBE who subcontracts the work to a non-MBE/WBE is 

entitled to credit for the total value of transportation services provided by the non-

MBE/WBE subcontractor not to exceed the value of transportation services provided by 

MBE/WBE-owned trucks on the contract.  Additional participation by non-MBE/WBE 

subcontractors receives credit only for the fee or commission it receives as a result of the 

subcontract arrangement.  The value of services performed under subcontract agreements 

between the MBE/WBE and the Contractor will not count towards the MBE/WBE 

contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the MBE/WBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from working 

for others during the term of the lease with the consent of the MBE/WBE, so long as the 

lease gives the MBE/WBE absolute priority for use of the leased truck.  This type of 

lease may count toward the MBE/WBE’s credit as long as the driver is under the 

MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE 

or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

MBE/WBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, 

a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A 

MBE/WBE may only be terminated after receiving the Engineer’s written approval based upon a finding 

of good cause for the termination. 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, the 

Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE that 

was submitted at the time of bid may be used to fulfill the MBE commitment.  The same holds 

true if a committed WBE is terminated for good cause, an additional WBE that was submitted at 

the time of bid may be used to fulfill the WBE goal.  A good faith effort will only be required for 

removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the 

time of bid to cover the same amount of work as the MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work as 

the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in contracting 

the work defaulted by the previous MBE/WBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the Department 

will not require the Contractor to solicit replacement MBE/WBE participation equal to 

the remaining work to be performed by the decertified firm.  The participation equal to 

the remaining work performed by the decertified firm will count toward the contract goal 

requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the MBE/WBE subcontractor with 

another similarly certified MBE/WBE subcontractor to perform at least the same amount 

of work to meet the MBE/WBE goal requirement.  If a MBE/WBE firm is not found to 
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do the same amount of work, a good faith effort must be submitted to NCDOT (see A 

herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by 

a committed MBE/WBE, the Contractor will not be required to seek additional participation.  When the 

Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the 

Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the 

MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on 

the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless otherwise 

approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, and a 

portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor 

shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that 

the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 

participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit a 

proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for use, 

their certification type(s), the number of trucks owned by the firm, as well as the individual truck 

identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the 

Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 100%) 

of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second 

tier subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
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of the following month.  Failure to submit this information accordingly may result in the following 

action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 

entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may 

result in the disqualification of that contractor and any affiliate companies from further bidding until the 

required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from being approved for 

further work on future projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed for 

payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 A 

 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 
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LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a 

specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES: 
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118 

 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, 

it is the objective of the Department to aid in the reduction of materials that become a part of our solid 

waste stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider 

and minimize, where economically feasible, the environmental impacts associated with agency land use 

and acquisition, construction, maintenance and facility management for the benefit of the Citizens of 

North Carolina. 

 

To achieve the mission of reducing environmental impacts across the state, the Department is committed 

to supporting the efforts to initiate, develop and use products and construction methods that incorporate 

the use of recycled, solid waste products and environmentally sustainable practices in accordance with 

Article 104-13 of the Standard Specifications. 

 

Report the quantities of reused or recycled materials either incorporated in the project or diverted from 

landfills and any practice that minimizes the environmental impact on the project annually on the Project 

Construction Reuse and Recycling Reporting Form.  The Project Construction Reuse and Recycling 

Reporting Form and a location tool for local recycling facilities are available at: 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx. 

 

Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to 

valuemanagementunit@ncdot.gov.  For questions regarding the form or reporting, please contact the 

State Value Management Engineer at 919-707-4810. 

 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced in the 

United States except minimal amounts of foreign steel and iron products may be used provided the 

combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire 

project or $2,500, whichever is greater.  If invoices showing the cost of the material are not provided, 

the amount of the bid item involving the foreign material will be used for calculations.  This minimal 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
mailto:valuemanagementunit@ncdot.gov
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amount of foreign produced steel and iron products permitted for use is not applicable to high strength 

fasteners.  Domestically produced high strength fasteners are required. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor 

or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer, 

landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State 

employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime 

Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human 

Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the 

Governor).  This prohibition covers those vendors and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and contractors 

are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and 

prohibitions of the Executive Order to their agencies.  Vendors and contractors should contact other 

State Agencies to determine if those agencies have adopted Executive Order 24. 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for 

self-insured subcontractors, irrespective of whether having regularly in service fewer than three 

employees. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless 

of whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is 

required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained 

over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor 

to manage the Contractor and subcontractor operations, insure compliance with Federal, State 

and Local ordinances and regulations, and manage the Quality Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 

increases the potential for soil erosion or the possible sedimentation and turbidity of surface 

waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or 

sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall 

be Level II and responsible for ensuring the erosion and sediment control/stormwater plan is 

adequately implemented and maintained on the project and for conducting the quality control 

program.  The Certified Supervisor shall be on the project within 24 hours notice from initial 

exposure of an erodible surface to the project’s final acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion 

and sediment control/stormwater measures are fully executed for each operation and in a 

timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and sediment 

control/stormwater preventive measures are conformed to at each stage of the 

work. 

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES) 

Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings of the 

NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited to 

work platforms, temporary construction, pumping operations, plant and storage 

yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in jurisdictional 

areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work prior to 

any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on 

resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any 

location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that are 

initialed and include the installation date of Best Management Practices.  These 

practices shall include temporary and permanent groundcover and be properly 

updated to reflect necessary plan and field changes for use and review by 

Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater 

permit (NCS000250) outlines certain objectives and management measures pertaining to 

construction activities.  The permit references NCG010000, General Permit to Discharge 

Stormwater under the NPDES, and states that the Department shall incorporate the 

applicable requirements into its delegated Erosion and Sediment Control Program for 

construction activities disturbing one or more acres of land.  The Department further 

incorporates these requirements on all contracted bridge and culvert work at jurisdictional 

waters, regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground waters of 

the state, i.e. from equipment operation/maintenance, construction materials, 

concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, 

any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days, twice weekly for 

construction related Federal Clean Water Act, Section 303(d) impaired streams 

with turbidity violations, and within 24 hours after a significant rainfall event of 

0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation 

Estimate website to maintain a daily record of rainfall amounts and dates. 



DN00460 27 Henderson County 

(d) Maintain erosion and sediment control/stormwater inspection records for review 

by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging 

areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's Procedure 

for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 

NCS000250 requirements, and the applicable requirements of the General Permit, 

NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who will 

notify the Division of Water Quality Regional Office within 24 hours of 

becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent 

sedimentation and follow provisions/conditions of permits.  The quality control program 

shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion and 

sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES permit 

for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate and 

where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and sediment 

control devices. 

(i) Remove temporary erosion or sediment control devices when they are no longer 

necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject to 

review by the Engineer.  Maintain NPDES inspection records and make records 

available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed 

herein during the respective construction activities to control erosion, prevent sedimentation and 

follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
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(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above are 

taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple construction 

activities on small bridge or culvert replacement projects.  This request shall be approved by the 

Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for 

a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring Level II 

Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the 

erosion and sediment control/stormwater component of all reclamation plans and if applicable, 

the certification number of the Level III Certified Designer on the design of the project erosion 

and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 

Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 

personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the ethical 

responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 

testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 

Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 

issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 

Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 

following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit conditions and 

specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after 

receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective 

on the date specified on the certified notice.  Failure to appeal within the time specified will result in a 

waiver of all future appeal rights regarding the adverse action taken.  The certificant will not be allowed 

to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written examination 

and any proficiency examination, at the conclusion of the specified suspension period, prior to having 

the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers 

and Certified Designer will be incidental to the project for which no direct compensation will be made. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of 

line 32, the first sentence of the second paragraph and the first word of the second sentence of the 

second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 

 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of 

the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to 

expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the 

Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of 

the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase material for 

the subcontractor, the value of the material purchased will be included in the total dollar amount 

considered to have been sublet. 
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DIVISION LET CONTRACT PREQUALIFICATION: 
(07-01-14)(6-1-15)  SPD 01-410 

 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 

Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 

 

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s) for 

which they identify as work items in the prime contractor’s construction progress schedule that they will 

complete themselves.  Any contractor identified as working outside their expertise may be considered in 

default of contract. 

 

CONTRACT PAYMENT AND PERFORMANCE BOND: 
(01-30-14) 102-8, 102-10 SPD 01-420 

 

A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned 

upon the faithful performance of the contract in accordance with specifications and conditions of the 

contract is required for contracts of $500,000 or more.  Such bond shall be solely for the protection of 

the North Carolina Department of Transportation and the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon 

the prompt payment for all labor or materials for which the Contractor, or his subcontractors, are liable 

is required for Construction contracts greater than $500,000.  The payment bond shall be solely for the 

protection of persons or firms furnishing materials or performing labor for this contract for which the 

Contractor is liable. 

 

The successful bidder, within fourteen (14) days after notice of award, shall provide the Department 

with a contract payment bond and a contract performance bond each in an amount equal to 100 percent 

of the amount of the contract. 

 

 

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing 

No. 200.02 of the 2012 Roadway Standard Drawings. Conventional clearing methods may be used 

except where permit drawings or conditions have been included in the proposal which require certain 

areas to be cleared by hand methods.  

 

AGGREGATE BASE COURSE: 
(11-18-14) 520 SP5 R14 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 5-10, Article 520-5 HAULING AND PLACING AGGREGATE BASE MATERIAL, add the 

following sentence to the end of the first paragraph starting on line 21: 

 

In addition, as approved by the Engineer, place by end dumping aggregate on approved sandy subgrade 

soils to provide a working platform and reduce wheel rutting of the subgrade. When allowed, end 

dumping will be limited to a uniformly spread thickness of 2 to 3 inches prior to placing the remaining 

aggregate thickness with a mechanical spreader. 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 10-20-15) 605, 609, 610, 650 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7, APPLICATION RATES AND TEMPERATURES, replace this article, 

including Table 605-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 
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Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3, FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA 

ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph. 

 

Page 6-19, Subarticle 610-3(A), Mix Design-General, line 5, add the following as the first paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%2

0Asphalt%20Approved%20List.pdf 

 

Page 6-20, Subarticle 610-3(C), Job Mix Formula (JMF), lines 47-48, replace the last sentence of the 

third paragraph with the following: 

 

The JMF mix temperature shall be within the ranges shown in Table 610-1 unless otherwise approved. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following: 

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Mix Temperature  

PG 58-28; PG 64-22 250 - 290ºF 

PG 70-22 275- 305ºF 

PG 76-22 300- 325ºF 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 1-2, in the first sentence of the first 

paragraph, delete “and compaction”.  Lines 4-7, delete the second paragraph and replace with the 

following: 

 

When RAS is used, the JMF mix temperature shall be established at 275ºF or higher. 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Page 6-22, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 

PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of 

the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of the 

paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4, WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR 

PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum 

surface and air temperature shall be 50ºF. 

 

Page 6-23, Subarticle 610-5(A), General, lines 33-34, replace the last sentence of the third paragraph 

with the following: 

 

Produce the mixture at the asphalt plant within ±25 ºF of the JMF mix temperature.  The temperature of 

the mixture, when discharged from the mixer, shall not exceed 350ºF. 

 

Page 6-26, Article 610-7, HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence 

of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. Line 28, in the 

last paragraph, replace “+15 ºF to -25 ºF of the specified JMF temperature.” with “±25 ºF of the 

specified JMF mix temperature.” 

 

Page 6-41, Subarticle 650-3(B), Mix Design Criteria, replace Table 650-1 with the following: 

 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 
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SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2012 Standard Specifications as follows: 

 
Page 6-26, Article 610-8, add the following after line 43: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with 

an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured from 

the horizontal plane in place after final compaction on the final surface course.  Use an approved 

mechanical device which will form the asphalt mixture to produce a wedge with uniform texture, shape 

and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

ASPHALT PAVER - FIXED AND MOBILE STRING LINE: 
(10-21-03) (Rev. 1-17-12) 610 SP6 R06B 

 

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and resurfacing on 

this project.  A fixed string line is required for the new pavement construction on this project. 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 

 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will 

be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within the 

limits established in the 2012 Standard Specifications. 

 

ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 

 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for 

the purpose or with other equipment approved by the Engineer. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

2012 Standard Specifications. 
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The base price index for asphalt binder for plant mix is $ 423.21 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on November 1, 2015. 

 

MATERIALS: 
(2-21-12) (Rev. 10-20-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph 

with the following: 

 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 

 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 

 

If any change is made to the mix design, submit a new mix design (with the exception of an approved 

pozzolan source change). 

 

If any major change is made to the mix design, also submit new test results showing the mix design 

conforms to the criteria.  Define a major change to the mix design as: 

 

(1) A source change in coarse aggregate, fine aggregate or cement. 

 

(2) A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash). 

 

(3) A quantitative change in coarse aggregate (applies to an increase or decrease greater than 5%), 

fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase 

only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater 

than 5%). 

 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials, line 

8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item 

references: 

 

Item       Section 

Type IL Blended Cement    1024-1 
 

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second paragraph 

with the following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 

pound of cement replaced. 
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Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph 

through the sixth paragraph beginning with “If any change is made to the mix design, submit…” through 

“…(applies to a decrease only).” 

 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-gate 

Rounded 

Aggregate 

Angular 

Aggre-gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 

1.5 
machine-

placed 
 

2.5 
hand-

placed 

4 508 - 545 - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 

Modified 
3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - Flow-able - - 40 100 

Flowable Fill 

non-excavatable 
125 as needed as needed as needed as needed - Flow-able - - 100 as needed 

Pavement 

4,500 
design, field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 slip 

form 
 

3.0 hand 

place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 as needed as needed as needed as needed as needed 

Prestress per contract 
See Table 

1078-1 

See Table 

1078-1 
- - 8 - 564 as needed - - 

 

Page 10-6, Subarticle 1000-4(I), Use of Fly Ash, lines 36-2, replace the first paragraph with the 

following: 

 

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 lb of fly ash to each 

pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-cementitious 

material (cement + fly ash) ratio for the classes of concrete listed. 

 

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete the 

table. 
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Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, 

lines 30-31, delete the second sentence of the third paragraph. 

 

Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF EXCAVATIONS, 

line 30, add the following at the end of Section 1002: 
 

(H) Handling and Storing Test Panels 

 

Notify the Area Materials Engineer when preconstruction or production test panels are made 

within 24 hours of shooting the panels.  Field cure and protect test panels from damage in 

accordance with ASTM C1140 until the Department transports panels to the Materials and Tests 

Regional Laboratory for coring. 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with 

the following: 
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA 

CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both tables, 

replace second row with the following: 

 

Acceptable, but not to be used in the top 3 ft of embankment or backfill 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 

 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to 

between 5 and 12% by weight and the constituents shall be interground.  Class F fly ash can replace a 

portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(I) for Portland 

cement.  For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that 

contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in 

Table 1024-1. 

 

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE, 

replace with the following: 

 

TABLE 1024-1 

POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE 

Pozzolan Rate 

Class F Fly Ash 
20% - 30% by weight of required cement content 

 with 1.0 lb Class F fly ash per lb of cement replaced 

Ground Granulated Blast 

Furnace Slag 

35%-50% by weight of required cement content  

with 1.0 lb slag per lb of cement replaced 

Microsilica 
4%-8% by weight of required cement content  

with 1.0 lb microsilica per lb of cement replaced 

 

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of the 

second paragraph with the following: 

 

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation 

Program (NTPEP) laboratory for concrete admixture testing. 

 

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 

 

All fencing material and accessories shall meet Section 106. 

 

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 

 

Use geotextile fabrics that are on the NCDOT Approved Products List. 

 

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically stabilized 

earth (MSE) wall faces” with “temporary wall faces”. 
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Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence in the 

second paragraph: 

 

Geotextiles will be identified by the product name printed directly on the geotextile.  When geotextiles 

are not marked with a product name or marked with only a manufacturing plant identification code, 

geotextiles will be identified by product labels attached to the geotextile wrapping.  When identification 

is based on labels instead of markings, unwrap geotextiles just before use in the presence of the Engineer 

to confirm that the product labels on both ends of the outside of the geotextile outer wrapping match the 

labels affixed to both ends of the inside of the geotextile roll core.  Partial geotextile roles without the 

product name printed on the geotextile or product labels affixed to the geotextile roll core may not be 

used. 
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Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement 

Test 

Method 

Type 1 Type 2 Type 3
A
 Type 4

 
Type 5

B
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb
C 

Table 1
D
, 

Class 3 
- 

ASTM 

D4632 

Tear Strength 

(MD & CD) 
- 

ASTM 

D4533 

Puncture 

Strength 
- 

ASTM 

D6241 

Ultimate Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft
C
 

(unless 

required 

otherwise in 

the contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1,C

 
ASTM 

D4491 

Apparent 

Opening Size
 0.60 mm

F
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70%
C, G ASTM 

D4355 

A.  Minimum roll width of 36" required. 

B.  Minimum roll width of 13 ft required. 

C. MARV per Article 1056-3. 

D.  AASHTO M 288. 

E.  US Sieve No. per AASHTO M 92. 

F. Maximum average roll value. 

G. After 500 hours of exposure. 

 

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the 

following: 

 

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to 

drainage cores that meet Table 1056-2. 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences 

with the following: 

 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing 

will only be required for new casting designs during the design process, and conformance to M306 

loading (40,000 lbs.) will be required only when noted on the design documents. 

 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 

 

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and (D) 

with the following: 

 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion 

Test. 

 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 

 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 

 

(E) A certified test report from an approved independent testing laboratory that the product has been 

tested for slip coefficient and meets AASHTO M253, Class B. 

 

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 

 
Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch spalled, 
cracked or broken concrete where vibration, shock or expansion and contraction are expected. 

 

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences of 

the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
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Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with the 

following: 

 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other 

fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system 

will obtain 125% of the specified required yield strength of the fixture.  Furnish certification that, for the 

particular bolt grade, diameter and embedment depth required, the anchor system will not fail by 

adhesive failure and that there is no movement of the anchor bolt.  For certification and anchorage, use 

3,000 psi as the minimum Portland cement concrete compressive strength used in this test.  Use 

adhesives that meet Section 1081. 

 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with 

the following: 
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of the 

first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application through the 

Value Management Unit with the following information for each type and brand name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
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Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the last 

paragraph. 
 

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph 

replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for 

adherence of traffic markers to pavement surfaces when rapid set is not required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting 

adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
 

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with the 

following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM 

A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required by the plans.  

Galvanized sheet piles shall be coated in accordance with Section 1076.  Metallized sheet piles shall be 

metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)” 

with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating.  Any portion of the metallized 

sheet piling encased in concrete shall receive a barrier coat.  The barrier coat shall be an approved 

waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal 

sprayed coating.  The waterborne coating shall be applied at a spreading rate that results in a theoretical 
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1.5 mil dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for 

tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, Standard 

Setting.  Use Type II when the pavement temperature is above 60°F or per the manufacturer’s 

recommendations whichever is more stringent.  Use Type I when the pavement temperature is between 

50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent.  Epoxy 

adhesive Type I, Cold Set, may be used to attach temporary pavement markers to the pavement surface 

when the pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations 

whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with “Article 

1081-4”. 
 

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with “Article 

1081-4”. 
 

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with the 

following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead. 
 

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second paragraph 

with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the following 

after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without 

crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, the sample shall 

be crushed and repeat the test using X-ray Fluorescence.  If the X-ray Fluorescence test shows more than 

a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B, 

6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead. 

 

SELECT MATERIAL, CLASS III, TYPE 3: 
(1-17-12) 1016, 1044 SP10 R05 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-39, Article 1016-3, CLASS III, add the following after line 14: 

 

Type 3 Select Material 

 

Type 3 select material is a natural or manufactured fine aggregate material meeting the following 

gradation requirements and as described in Sections 1005 and 1006: 
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Percentage of Total by Weight Passing 

3/8" #4 #8 #16 #30 #50 #100 #200 

100 95-100 65-100 35-95 15-75 5-35 0-25 0-8 

 

Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type” with “Type 1, Type 2 or Type 

3”. 

 

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following: 

 

Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3. 

 

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following: 

 

Subdrain coarse aggregate shall meet Class V select material. 

 

GROUT PRODUCTION AND DELIVERY: 
(3-17-15) 1003 SP10 R20 

 

Revise the 2012 Standard Specifications as follows: 

 

Replace Section 1003 with the following: 

 

SECTION 1003 

GROUT PRODUCTION AND DELIVERY 

 

1003-1 DESCRIPTION 

 

This section addresses cement grout to be used for structures, foundations, retaining walls, concrete 

barriers, embankments, pavements and other applications in accordance with the contract.  Produce non-

metallic grout composed of Portland cement and water and at the Contractor’s option or as required, 

aggregate and pozzolans.  Include chemical admixtures as required or needed.  Provide sand cement or 

neat cement grout as required.  Define “sand cement grout” as grout with only fine aggregate and “neat 

cement grout” as grout without aggregate. 

 

The types of grout with their typical uses are as shown below: 

 

Type 1 – A cement grout with only a 3-day strength requirement and a fluid consistency that is typically 

used for filling subsurface voids. 

 

Type 2 – A nonshrink grout with strength, height change and flow conforming to ASTM C1107 that is 

typically used for foundations, ground anchors and soil nails. 

 

Type 3 – A nonshrink grout with high early strength and freeze-thaw durability requirements that is 

typically used in pile blockouts, grout pockets, shear keys, dowel holes and recesses for concrete barriers 

and structures. 
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Type 4 – A neat cement grout with low strength, a fluid consistency and high fly ash content that is 

typically used for slab jacking. 

 

Type 5 – A low slump, low mobility sand cement grout with minimal strength that is typically used for 

compaction grouting. 

 

1003-2 MATERIALS 

 

Refer to Division 10. 

 

Item Section 

Chemical Admixtures 1024-3 

Fine Aggregate 1014-1 

Fly Ash 1024-5 

Ground Granulated Blast Furnace Slag 1024-6 

Portland Cement 1024-1 

Silica Fume 1024-7 

Water 1024-4 

 

Do not use grout that contains soluble chlorides or more than 1% soluble sulfate.  At the Contractor’s 

option, use an approved packaged grout instead of the materials above except for water.  Use packaged 

grouts that are on the NCDOT Approved Products List. 

 

Use admixtures for grout that are on the NCDOT Approved Products List or other admixtures in 

accordance with Subarticle 1024-3(E) except do not use concrete additives or unclassified or other 

admixtures in Type 4 or 5 grout.  Use Class F fly ash for Type 4 grout and Type II Portland cement for 

Type 5 grout. 

 

Use well graded rounded aggregate with a gradation, liquid limit (LL) and plasticity index (PI) that meet 

Table 1003-1 for Type 5 grout.  Fly ash may be substituted for a portion of the fines in the aggregate.  

Do not use any other pozzolans in Type 5 grout. 
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TABLE 1003-1 

AGGREGATE REQUIREMENTS FOR TYPE 5 GROUT 

Gradation 
Maximum Liquid 

Limit 

Maximum Plasticity 

Index 
Sieve Designation 

per AASHTO M 92 

Percentage Passing 

(% by weight) 

3/8" 100 

N/A N/A 

No. 4 70 – 95 

No. 8 50 – 90 

No. 16 30 – 80 

No. 30 25 – 70 

No. 50 20 – 50 

No. 100 15 – 40 

No. 200 10 – 30 25 10 

 

1003-3 COMPOSITION AND DESIGN 

 

When using an approved packaged grout, a grout mix design submittal is not required.  

Otherwise, submit proposed grout mix designs for each grout mix to be used in the work.  Mixes 

for all grout shall be designed by a Certified Concrete Mix Design Technician or an Engineer 

licensed by the State of North Carolina.  Mix proportions shall be determined by a testing 

laboratory approved by the Department.  Base grout mix designs on laboratory trial batches that 

meet Table 1003-2 and this section.  With permission, the Contractor may use a quantity of 

chemical admixture within the range shown on the current list of approved admixtures 

maintained by the Materials and Tests Unit. 

 

Submit grout mix designs in terms of saturated surface dry weights on Materials and Tests Form 

312U at least 35 days before proposed use.  Adjust batch proportions to compensate for surface 

moisture contained in the aggregates at the time of batching.  Changes in the saturated surface 

dry mix proportions will not be permitted unless revised grout mix designs have been submitted 

to the Engineer and approved. 

 

Accompany Materials and Tests Form 312U with a listing of laboratory test results of 

compressive strength, density and flow or slump and if applicable, aggregate gradation, 

durability and height change.  List the compressive strength of at least three 2" cubes at the age 

of 3 and 28 days. 

 

The Engineer will review the grout mix design for compliance with the contract and notify the 

Contractor as to its acceptability.  Do not use a grout mix until written notice has been received.  

Acceptance of the grout mix design or use of approved packaged grouts does not relieve the 

Contractor of his responsibility to furnish a product that meets the contract.  Upon written 

request from the Contractor, a grout mix design accepted and used satisfactorily on any 

Department project may be accepted for use on other projects. 

 

Perform laboratory tests in accordance with the following test procedures: 

Property Test Method 
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Aggregate Gradation
A 

AASHTO T 27 

Compressive Strength AASHTO T 106 

Density (Unit Weight) 

AASHTO T 121, 

AASHTO T 133
B
, 

ANSI/API RP
C
 13B-1

B 
(Section 4, Mud Balance)

 

Durability AASHTO T 161
D 

Flow ASTM C939 (Flow Cone) 

Height Change ASTM C1090
E 

Slump AASHTO T 119 

A. Applicable to grout with aggregate. 

B. Applicable to Neat Cement Grout. 

C. American National Standards Institute/American Petroleum Institute Recommended Practice. 

D. Procedure A (Rapid Freezing and Thawing in Water) required. 

E. Moist room storage required. 

 

1003-4 GROUT REQUIREMENTS 
 
Provide grout types in accordance with the contract.  Use grouts with properties that meet Table 1003-2.  The 

compressive strength of the grout will be considered the average compressive strength test results of three 2" 

cubes at each age.  Make cubes that meet AASHTO T 106 from the grout delivered for the work or mixed on-site.  
Make cubes at such frequencies as the Engineer may determine and cure them in accordance with AASHTO T 

106. 

 

TABLE 1003-2 

GROUT REQUIREMENTS 

Type of 

Grout 

Minimum 

Compressive Strength 

at 

Height 

Change 

at 28 days 

Flow
A
/Slump

B 
Minimum 

Durability 

Factor 
3 days 28 days 

1 3,000 psi – – 10 – 30 sec – 

2 Table 1
C 

Fluid Consistency
C 

– 

3 5,000 psi – 0 – 0.2% 

Per Accepted 

Grout Mix Design/ 

Approved 

Packaged Grout 

80 

4
D 

600 psi 1,500 psi – 10 – 26 sec – 

5 – 500 psi – 1 – 3" – 

A. Applicable to Type 1 through 4 grouts. 

B. Applicable to Type 5 grout. 

C. ASTM C1107. 

D. Use Type 4 grout with proportions by volume of 1 part cement and 3 parts fly ash. 
 

1003-5 TEMPERATURE REQUIREMENTS 



DN00460 52 Henderson County 

 

When using an approved packaged grout, follow the manufacturer’s instructions for grout and air temperature at 

the time of placement.  Otherwise, the grout temperature at the time of placement shall be not less than 50F nor 

more than 90F.  Do not place grout when the air temperature measured at the location of the grouting operation 
in the shade away from artificial heat is below 40°F. 
 

1003-6 ELAPSED TIME FOR PLACING GROUT 
 
Agitate grout continuously before placement.  Regulate the delivery so the maximum interval between the placing 

of batches at the work site does not exceed 20 minutes.  Place grout before exceeding the times in Table 1003-3.  

Measure the elapsed time as the time between adding the mixing water to the grout mix and placing the grout. 
 

TABLE 1003-3 

ELAPSED TIME FOR PLACING GROUT 

(with continuous agitation) 

Air or Grout Temperature, 

Whichever is Higher 

Maximum Elapsed Time 

No Retarding 

Admixture 

Used 

Retarding 

Admixture 

Used 

90F or above 30 minutes 1 hr. 15 minutes 

80F through 89F 45 minutes 1 hr. 30 minutes 

79F or below 60 minutes 1 hr. 45 minutes 

 

1003-7 MIXING AND DELIVERY 
 

Use grout free of any lumps and undispersed cement.  When using an approved packaged grout, mix grout in 

accordance with the manufacturer’s instructions.  Otherwise, comply with Articles 1000-8 through 1000-12 to the 
extent applicable for grout instead of concrete. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this contract 

as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the amount 

of allotments made to the Department of Transportation by the Director for the estimated payments for 

transportation project contract work to be performed in the appropriation fiscal year.  The allotments 

shall be multiyear allotments and shall be based on estimated revenues and shall be subject to the 

maximum contract authority contained in General Statute 143C-6-11(c).  Payment for transportation 

project work performed pursuant to contract in any fiscal year other than the current fiscal year is 

subject to appropriations by the General Assembly.  Transportation project contracts shall contain a 

schedule of estimated completion progress, and any acceleration of this progress shall be subject to the 

approval of the Department of Transportation provided funds are available.  The State reserves the right 

to terminate or suspend any transportation project contract, and any transportation project contract shall 

be so terminated or suspended if funds will not be available for payment of the work to be performed 

during that fiscal year pursuant to the contract.  In the event of termination of any contract, the 

contractor shall be given a written notice of termination at least 60 days before completion of scheduled 

work for which funds are available.  In the event of termination, the contractor shall be paid for the work 

already performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance with 

Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall not 

be delivered to North Carolina Department of Transportation warehouses.  If seed has been delivered it 

shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected 

by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, 

Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on the seed 

analysis label.  Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed 

for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed 

Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be recognized for 

minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 



DN00460 55 Henderson County 

2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain more 

than 2% other crop seed nor more than 1% total weed seed.  The germination rate as tested by the North 

Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard 

seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above 

specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages 

are verified.  Pure live seed percentages will be applied in a verified shortage situation.  Those purchase 

orders of deficient seed lots will be credited with the percentage that the seed is deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not be 

approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum 

144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not be 

approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not be 

approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-17-12) (Rev. 04-21-15) Z-4 

 

Revise the 2012 Standard Specifications as follows: 

 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-

25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows:  Line 

1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential 

Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered 

Species”; and Line 33, replace “(6) Approval” with “(4) Approval”. 

 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 

 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”. 

 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments, 

replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P0.075/Pbe 

Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 

 

Division 7 

Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with 

“completion”. 

 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 

 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace 

“Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
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Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with 

“POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 

 

Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle 

235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  W=LD√P ÷ 148,000 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace 

with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center, 

delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with 

“1631.01”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of the 

Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to 

moving out of the quarantined area.  Comply with federal/state regulations by obtaining a certificate or 

limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it arrives 

at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other 

articles.  This includes movement of articles listed above that may be associated with cut/waste, 

ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector 

to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer shall 

pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS 

($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to each 

of his employees, wages at a rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in the 

minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of 

all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal On-

the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All contractors 

(existing and newcomers) will be automatically placed in the Alternate Program.  Standard OJT 

requirements typically associated with individual projects will no longer be applied at the project level.  

Instead, these requirements will be applicable on an annual basis for each contractor administered by the 

OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, this 

provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately 

funded projects located in North Carolina.  However, priority shall be given to training employees on 

NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within a 

reasonable area of recruitment.  This training commitment is not intended, and shall not be used, to 

discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year based 

on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity 

with the Department.  At the beginning of each year, all contractors eligible will be contacted by the 

Department to determine the number of trainees that will be assigned for the upcoming calendar year.  

At that time the Contractor shall enter into an agreement with the Department to provide a self-imposed 

on-the-job training program for the calendar year.  This agreement will include a specific number of 

annual training goals agreed to by both parties.  The number of training assignments may range from 1 

to 15 per contractor per calendar year.  The Contractor shall sign an agreement to fulfill their annual 

goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in 

the construction craft/operator positions.  Preference shall be given to providing training in the following 

skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not all-

inclusive.  Where the training is oriented toward construction applications, training will be allowed in 

lower-level management positions such as office engineers and estimators.  Contractors shall submit 

new classifications for specific job functions that their employees are performing.  The Department will 

review and recommend for acceptance to FHWA the new classifications proposed by contractors, if 

applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill classification 

needs, and 

 

The number of training hours specified in the training classification is consistent with common 

practices and provides enough time for the trainee to obtain journeyman level status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains 

primary responsibility for meeting the training and this provision is made applicable to the subcontract.  

However, only the Contractor will receive credit towards the annual goal for the trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 

apprenticeship or training.  The number of trainees shall be distributed among the work classifications 

on the basis of the contractor’s needs and the availability of journeymen in the various classifications 

within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been employed as 

a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as requested 

shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall adhere to 

the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the 

Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is currently 

enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent 

of the specific program requirement.  Trainees will be allowed to be transferred between projects if 

required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the 

NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 

 

 



DN00460 EC-1 Henderson County 

STABILIZATION REQUIREMENTS: 
(5-1-15) S-4 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the 
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

•  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
•  Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
•  Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (WestEd) 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
Kentucky 31*  

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’  Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  

 
*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after 
December 31, 2015. 
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Approved Kentucky Bluegrass Cultivars: 
 

4-Season Blue Velvet Gladstone Quantum Leap 
Alexa II Blueberry Granite Rambo 
America Boomerang Hampton Rhapsody 
Apollo Brilliant Harmonie Rhythm 
Arcadia Cabernet Impact Rita 
Aries Champagne Jefferson Royce 
Armada Champlain Juliet Rubicon 
Arrow Chicago II Jump Start Rugby II 
Arrowhead Corsair Keeneland Shiraz 
Aura Courtyard Langara Showcase 
Avid Delight Liberator Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mercury Sonoma 
Bandera Eagleton Midnight Sorbonne 
Barduke Emblem Midnight II Starburst 
Barnique Empire Moon Shadow Sudden Impact 
Baroness Envicta Moonlight SLT Total Eclipse 
Barrister Everest Mystere Touche 
Barvette HGT Everglade Nu Destiny Tsunami 
Bedazzled Excursion NuChicago Unique 
Belissimo Freedom II NuGlade Valor 
Bewitched Freedom III Odyssey Voyager II 
Beyond Front Page Perfection Washington  
Blacksburg II Futurity Pinot Zinfandel 
Blackstone Gaelic Princeton 105  
Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 
 

Aurora II Eureka II Oxford Scaldis II 
Aurora Gold Firefly Reliant II Spartan II 
Berkshire Granite Reliant IV Stonehenge 
Bighorn GT 
Chariot 

Heron 
Nordic 

Rescue 911 
Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 
- December 31. 
 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times 
the normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed 
slurry is used, the required limestone should also be included to prevent fertilizer acidity from 
killing the inoculant bacteria.  Caution should be used to keep the inoculant below 80° F to 
prevent harm to the bacteria.  The rates and grades of fertilizer and limestone shall be the same 
as specified for Seeding and Mulching. 
 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
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NATIVE GRASS SEEDING AND MULCHING: (West) 
 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 
foot zone on both sides of the stream or depression, measured from top of stream bank or center 
of depression.  The stream bank of the stream relocation shall be seeded by a method that does 
not alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall 
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and 
in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 
shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 
be determined.  All rates are in pounds per acre. 
 

August 1 - June 1 May 1 – September 1 
18# Creeping Red Fescue 18# Creeping Red Fescue 
8# Big Bluestem 8# Big Bluestem 
6# Indiangrass 6# Indiangrass 
4# Switchgrass 4# Switchgrass 
35# Rye Grain 25# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000 Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Temporary Seeding 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet or Browntop Millet 
shall be used in summer months and rye grain during the remainder of the year.  The Engineer 
will determine the exact dates for using each kind of seed. 
 
Fertilizer Topdressing 
 
Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 
pounds per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed. 
 
Supplemental Seeding 
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The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 
the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the 
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  
Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed into 
the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be 
used where degree of slope prevents the use of a sod seeder. 
 
Mowing 
The minimum mowing height shall be 6 inches. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown 
herein, by an approved subcontractor. 
 

Section Erosion Control I tem Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 
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1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and 
satisfactorily completes an erosion control action described in Form 1675.  The provisions of 
Article 104-5 of the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Response for Erosion Control Each 
 
ENVIRONMENTALLY SENSITIVE AREAS: 
 
Description 
 
This project is located in an Environmentally Sensitive Area.  This designation requires special 
procedures to be used for clearing and grubbing, temporary stream crossings, and grading 
operations within the Environmentally Sensitive Areas identified on the plans and as designated 
by the Engineer.  This also requires special procedures to be used for seeding and mulching and 
staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of 
the stream or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 
clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications.  Only 
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 
prior to beginning grading operations.  Erosion control devices shall be installed 
immediately following the clearing operation. 
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(B) Grading 
 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 
progress in a continuous manner until complete.  All construction within these areas shall 
progress in a continuous manner such that each phase is complete and areas are 
permanently stabilized prior to beginning of next phase.  Failure on the part of the 
Contractor to complete any phase of construction in a continuous manner in 
Environmentally Sensitive Areas will be just cause for the Engineer to direct the 
suspension of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in 
accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be 
installed immediately following grade establishment. 

 
Seeding and mulching shall be performed on the areas disturbed by construction 
immediately following final grade establishment.  No appreciable time shall lapse into 
the contract time without stabilization of slopes, ditches and other areas within the 
Environmentally Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative cover 
on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in 
stages on cut and fill slopes that are greater than 20 feet in height measured along the 
slope, or greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this 
work shall be included in the contract unit prices for the work involved. 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum 
extent practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources 
outside the construction limits shall only be removed upon approval of Engineer.  No additional 
payment will be made for this minimization work. 
 
STOCKPILE AREAS: 
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The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions 
or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 
that are temporarily removed shall be reinstalled across access/haul roads at the end of each 
working day. 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  
The fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 
approved by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2”  cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4”  x 1-3/4”  cross section. 
The flagging shall be at least 1”  in width. The flagging material shall be vinyl and shall be 
orange in color and highly visible. 
 
Construction Methods 
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No additional clearing and grubbing is anticipated for the installation of this fence. The fence 
shall be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set 
or set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, 
all backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, 
at the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 
across each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work 
being paid for as “Construction Surveying” , except that where there is no pay item for 
construction surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6”  into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand 
clearing shall be identified with a different colored flagging to distinguish it from mechanized 
clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 
delineation of the interior boundaries.  This delineation will be considered incidental to the work 
being paid for as Construction Surveying, except that where there is no pay item or construction 
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for 
the various items in the contract.  Installation for delineation of all jurisdictional boundaries at 
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 
intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6”  
into the ground.  Additional flagging may be placed on overhanging vegetation to enhance 
visibility but does not substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
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Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this 
delineation, as the cost of same shall be included in the unit prices bid for the various items in the 
contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and 
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 
Safety Fence Linear Foot 
�

IMPERVIOUS DIKE: 
 
Description 
 
This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for 
the purpose of diverting normal stream flow around the construction site.  The Contractor shall 
construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 
shall not permit seepage of water into the construction site or contribute to siltation of the stream.  
The impervious dike shall be constructed of an acceptable material in the locations noted on the 
plans or as directed. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the 
placement of an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted.  Such price and payment will be full compensation for all work 
including but not limited to furnishing materials, construction, maintenance, and removal of the 
impervious dike. 
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Payment will be made under: 
 
Pay I tem Pay Unit 

Impervious Dike Linear Foot 
 
TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 
 
Description 
 
This work consists of furnishing, installing, maintaining and removing any and all temporary 
pipe used on this project in conjunction with the culvert construction. 
 
Construction Methods 
 
The Contractor shall install temporary pipe in locations shown on the plans in such a manner 
approved by the Engineer.  The temporary pipe shall provide a passageway for the stream 
through the work-site.  The minimum size requirements will be as stated on the erosion control 
plans. 
 
Measurement and Payment 
 
__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 
temporary pipe approved by the Engineer and measured in place from end to end.  Such price 
and payment will be full compensation for all work covered by this section including but not 
limited to furnishing all materials required for installation, construction, maintenance, and 
removal of temporary pipe. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

__" Temporary Pipe Linear Foot 
 
COIR FIBER MAT: 
 
Description 
 
Furnish material, install and maintain coir fiber mat in locations shown on the plans or in 
locations as directed.  Work includes providing all materials, excavating and backfilling, and 
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 
 
Materials 
 
I tem Section 
Coir Fiber Mat 1060-14 
 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
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Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 
coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 
than 12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 
apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross 
section of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at 
least 6 in. deep and tamp firmly.  Where one roll of matting ends and a second roll begins, 
overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  
Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the 
mat or as directed.  Fold over and bury mat to the full depth of the trench, close and tamp firmly.  
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side. 
 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 
edges and down the center of the mat 3 ft. apart. 
 
Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 
required. 
 
Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 
along the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
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Payment will be made under: 
 
Pay I tem Pay Unit 

Coir Fiber Mat Square Yard 
 
BORROW PIT DEWATERING BASIN: 
(3-17-09) (Rev 3-2-11)  

 
Description 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
Construct, maintain and remove earth embankments used to reduce turbidity from dewatering 
borrow sites.  Work includes providing porous coir fiber baffle, filtration geotextile, stone and 
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering 
basin and all components; and reshaping, dressing, seeding and mulching the area. 
 
Materials 
 
Refer to Division 10 
 
I tem Section 
Riprap, Class A, B, 1, and 2 1042 
Geotextile for Drainage, Type 2 1056 
Coir Fiber Baffle 1640-2 
 
Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard 
Specifications in the construction of earth embankments for borrow pit dewatering basins, except 
where otherwise specified. 
 
Construction Methods 
 
Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at 
locations shown on Reclamation Plans or in areas as directed. 
 
The volume of the borrow pit dewatering basin will be based on a 2 hour retention time.  The 
pump rate shall not exceed 1,000 GPM.  The Contractor, at his option, may use a greater 
retention time for managing turbidity. 
 
The straight line distance between the inlet and outlet shall be divided to include a forebay 
chamber in the upper quarter cell.  Install one porous coir fiber baffle across the full width of the 
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basin to delineate the forebay chamber.  Do not use earthen or rock baffle.  Install filtration 
geotextile on the interior side slopes and the floor of the forebay. 
 
The water pumped from the borrow pit into the dewatering basin shall be obtained from the top 
of the water column and shall be discharged into the forebay in a non-erodible manner. 
 
The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board 
riser attached with a watertight connection to a barrel that carries the water through the 
embankment. 
 
Maintenance and Removal 
 
Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt 
accumulations in accordance with Article 1630-3 of the Standard Specifications.  The Contractor 
may include a drain device for maintenance and removal at his discretion. 
 
Remove the borrow pit dewatering basin once dewatering operations are completed.  Grade, 
seed, and mulch the area after removal of the borrow pit dewatering basin in accordance with 
Section 1660 of the Standard Specifications.  The area shall be stabilized with an approved 
groundcover before final acceptance of the site. 
 
Measurement and Payment 
 
No direct payment will be made for borrow pit dewatering basins with the exception of the work 
of silt removal during dewatering basin operation and the work of seeding and mulching after 
removal of the dewatering basin.  All other work and materials required for installation, 
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow 
Excavation.  Such price and payments will be full compensation for the work of constructing, 
maintaining and removing the borrow pit dewatering basin including, but not limited to, the 
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure, 
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once 
dewatering operations are completed. 
 
Removal and disposal of silt accumulations during dewatering operations will be measured and 
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications. 
 
Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be 
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance 
with Section 1660-8 of the Standard Specifications. 
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STREAMBANK REFORESTATION: 
 
Description 
 
Streambank Reforestation will be planted in areas designated on the plans and as directed.  See 
the Streambank Reforestation Detail Sheets. 
 
The entire Streambank Reforestation operation shall comply with the requirements of Section 
1670 of the Standard Specifications. 
 
Materials 
 
I tem Section 
Coir Fiber Mat 1060-14 
 
Live Stakes: 
 
Type I Streambank Reforestation shall be live stakes, planted along both streambanks.  Live 
stakes shall be ½"- 2" in diameter.  Stakes shall also be 2 ft. - 3 ft. in length. 
 
Live staking plant material shall consist of a random mix made up of 50% Black Willow (Salix 
nigra) and 50% Silky Dogwood (Cornus amomum).  Other species may be substituted upon 
approval of the Engineer.  All plant material shall be harvested locally (within the same 
physiographic ecoregion and plant hardiness zone) or purchased from a local nursery, with the 
approval of the Engineer.  All live stakes shall be dormant at time of acquisition and planting. 
 
Staples, stakes, or reinforcement bars shall be used as anchors and shall meet the following 
requirements: 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 
coir fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 
than 12" in length with a throat of 1" in width. 
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Bare Root Seedlings: 
 
Type II Streambank Reforestation shall be bare root seedlings 12"-18" tall. 
 
Construction Methods 
 
Coir fiber matting shall be installed on the streambanks where live staking is to be planted as 
shown on the Streambank Reforestation Detail Sheets and in locations as directed.  Work 
includes providing all materials, excavating and backfilling, and placing and securing coir fiber 
mat. 
 
Provide a smooth soil surface free from stones, clods, or debris that will prevent the contact of 
the matting with the soil. Place the matting immediately upon final grading and permanent 
seeding.  Take care to preserve the required line, grade, and cross section of the area covered. 
 
Unroll the matting and apply without stretching such that it will lie smoothly but loosely on the 
soil surface.  Bury the top slope end of each piece of matting in a narrow trench at least 6" deep 
and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end of the 
upper roll over the buried end of the second roll so there is a 6" overlap.  Construct check 
trenches at least 12" deep every 50 ft. longitudinally along the edges of the matting, or as 
directed.  Fold over and bury matting to the full depth of the trench, close and tamp firmly.  
Overlap matting at least 6" where 2 or more widths of matting are installed side by side. 
 
Wooden stakes, reinforcement bars, or staples may be used as anchors in accordance with the 
Streambank Reforestation Detail Sheets and as directed.  Place anchors across the matting at 
ends, junctions, and check trenches approximately 1 ft. apart.  Place anchors down the center of 
each strip of matting 3 ft. apart.  Place anchors along all lapped edges 1 ft. apart.  Refer to the 
Streambank Reforestation Detail Sheets for anchoring pattern.  The Engineer may require 
adjustments in the trenching or anchoring requirements to fit individual site conditions. 
 
During preparation of the live stakes, the basal ends shall be cleanly cut at an angle to facilitate 
easy insertion into the soil, while the tops shall be cut square or blunt for tamping.  All limbs 
shall be removed from the sides of the live cutting prior to installation. 
 
Live stakes shall be installed within 48 hours of cutting.  Outside storage locations should be 
continually shaded and protected from wind and direct sunlight.  Live cut plant material shall 
remain moist at all times before planting. 
 
Stakes shall be spaced approximately 4 ft. on center.  Live stakes shall be installed according to 
the configuration presented on the Streambank Reforestation Detail Sheets. 
 
Tamp live stakes perpendicularly into the finished bank slope with a dead blow hammer, with 
buds oriented in an upward direction.  Stakes should be tamped until approximately ¾ of the 
stake length is within the ground.  The area around each live stake shall be compacted by foot 
after the live stake has been installed. 
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1"- 2" shall be cut cleanly off of the top of each live stake with loppers at an angle of 
approximately 15 degrees following installation.  Any stakes that are split or damaged during 
installation shall be removed and replaced. 
 
The bare root seedlings shall be planted as soon as practical following permanent Seeding and 
Mulching.  The seedlings shall be planted from top of bank out, along both sides of the stream, as 
designated on the plans. 
 
Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture 
ratio, method of application, and the time of application shall be submitted to the Engineer for 
approval. 
 
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 
time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 
shall be moistened immediately prior to planting. 
 
Seasonal Limitations: Streambank reforestation shall be planted from November 15 through 
March 15. 
 
Measurement and Payment 
 
Streambank Reforestation will be measured and paid for as the actual number of acres of land 
measured along the surface of the ground, which has been acceptably planted in accordance with 
this section. 
 
Payment will be made under: 
 
Pay I tem Pay Unit 

Streambank Reforestation Acre 
 
 
WASTE AND BORROW SOURCES: 
 
Payment for temporary erosion control measures, except those made necessary by the 
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate 
contract unit price for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and 
Waste Site Reclamation Procedures for Contracted Projects”  located at: 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects”  shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
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87” x 63” ALUMINIZED CORRUGATED STEEL PIPE ARCH (CSPA) : 
 

Description 
 

This item covers the furnishing and installation of ALUMINIZED CSPA for culverts as shown on 

the plans and further described in these specifications.  The work includes construction of joints 

and connections to endwalls. The scope of work also includes Section 300 (Pipe Installation) of 

the Standard Specifications. 

 

Culvert Materials 
 
The ALUMINIZED TYPE 2 CORRUGATED STEEL PIPE ARCH shall be manufactured in 
accordance with the applicable requirements of AASHTO M 36 or ASTM A760, except that the 
pipe and connection bands shall be fabricated from aluminum coated steel sheet meeting the 
applicable requirements of AASHTO M274 or ASTM A929.  The materials shall also meet or 
exceed the requirements of the latest edition of the Standard Specifications. 

 
Supplier must provide all necessary hardware including coupling bands, gaskets, and all other 

materials relating to the pipe necessary to complete the assembly. 

 
Field coupling system shall provide a watertight seal. Include details of coupling system in shop 

drawing. 

 
Pipe sections and bands shall be assembled and alphanumerically match-marked for alignment 

at the manufacturing plant site prior to shipping to verify proper fit. 

 
The handling and assembly of the pipe shall be in accordance with NCSPA’s (National 

Corrugated Steel Pipe Association) recommendations.  

 

Pipe manufacturer shall provide certification of the measured dimensions of the pipe, bands, and 

gaskets.  Certification must state that bands and gaskets have been pre-fitted and will securely 

tighten around the supplied pipe.  Certification of the dimensions must be signed by the 

manufacturer’s representative and dated. 

 

All fabrication of the culvert shall occur within the United States. 

 

Backfill Material 
 

Recommended backfill material shall be the following: 

 
Pipe Bedding and where water is encountered:  NCDOT #57 Stone (Section 1005 of the 

NCDOT Standard Specifications). 

 
Other backfill up to a minimum of 12” over the top of the pipe:  NCDOT ABC stone (Section 

1005 of the NCDOT Standard Specifications). 
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When transitioning from #57 stone to ABC stone, a minimum 4 oz. geotextile is 

required for separation of the different backfill materials. 

 
Construction 

 

Installation shall be in accordance with AASHTO Standard Specifications for Highway 

Bridges, Section 26 and the Project Plans and Specifications.  If there are any 

inconsistencies or conflicts, the contractor should discuss and resolve with the project 

engineer. 

 

Exercise reasonable care to avoid damage to the aluminum coating. 

 

Do not operate heavy equipment over any pipe until it has been properly backfilled with at least 3 

ft of cover. Place, maintain and finally remove the required cover that is above the proposed 

finished grade. Remove and replace pipe that becomes misaligned, shows excessive settlement or 

has been otherwise damaged by the Contractor's operations. 

 

Shop Drawings 

 
Contractor shall submit three (3) copies of detailed shop drawings for review and approval. 
 
Basis of Payment 
 
The 87”x63” Aluminized Corrugated Steel Pipe Arch Culvert as described on the plans and in this 
Special Provision will be paid for at the lump sum bid price the “Installation 87x63 Aluminized 
Corrugated Steel Pipe Arch Culverts”.  Such price and payment will be full compensation for all 
work covered by this Special Provision, the plans and applicable parts of the Standard 
Specifications and will include, but not limited to, furnishing all labor, materials (including pipe 
bedding material, backfill material, filter fabric), equipment and other incidentals necessary to 
complete this work.  Such price and payment will also be full compensation for labor, equipment 
and all other related materials necessary for the completion of the pipe arch culvert section. 
 

Payment will be made under: 
 

Pay Item    

Installation 87”x63”Aluminized 

Corrugated Steel Pipe Arch Culvert 

Pay Unit 

LS 
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GABION RETAINING WALL: 
(2-20-14)   

 

Description 

 

The work in this Special Provision governs the construction of the Gabion Retaining Walls in 

accordance with the details and dimensions shown on the plans and this special provision.  

The term gabion is used generically in this special provision to refer to any proprietary system able 

to satisfy this special provision and the contract plans.   

 

Gabions are baskets manufactured from 8x10 double twisted hexagonal woven steel wire mesh, as 

per ASTM A975-97.  Gabions are filled with stones at the project site to form gravity retaining 

walls.  The gabion is divided into cells by diaphragms positioned at approximately 3 foot centers. 

To reinforce the structure, all mesh panel edges are selvedged with a wire having a greater 

diameter. The steel wire used in the manufacture of the gabions is heavily zinc coated soft temper 

steel. A polyvinyl chloride (PVC) coating is then applied to a nominal thickness of 0.02 in. to 

provide additional protection. 

 

Gabions are manufactured and shipped with all components mechanically connected at the 

production facility. 

 

Work Experience 

 

Assign a field supervisor with experience on at least three (3) projects of similar scope to this 

project, completed over the past five (5) years.  The on-site foreman must have completed three (3) 

projects within the last five (5) years involving gabion installations of similar scope and size.  The 

Department may suspend the retaining wall construction work if the Contractor substitutes 

unqualified personnel and the Contractor shall be liable for additional costs resulting from the 

suspension. 

 

Submit the above experience qualifications list and personnel list for approval with the bid 

documents. 

 

Preconstruction Meeting 

 

Conduct a retaining wall preconstruction meeting with the field supervisor, the on-site foreman, 

the Resident Engineer and/or his or her representatives, the Area Roadway Engineer and the 

Geotechnical Operations Engineer to discuss construction and inspection of the gabion retaining 

wall. 
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Materials 

 

All materials shall be as specified or better, and approved by the Engineer.  Submit requests for 

substitutions to the Engineer 14 days before intended installation.  Materials used for the 

construction of the gabion retaining wall must satisfy the following requirements: 

 

(A) Wire 

 

Use wire for the manufacture of the gabions and lacing wire that has a maximum tensile 

strength of 75,000 psi (515 MPa) as per ASTM A641/A641-03.  Perform all tests on the 

wire prior to manufacturing the mesh.  Use wire that complies with ASTM A975-97, style 

3 coating, galvanized and PVC coated steel wire.  

 

(B) Woven Wire Mesh Type 8x10 

 

Use mesh and wire for the manufacture of the gabions with characteristics that meet the 

requirements of ASTM A975-97 Table 1, Mesh type 8x10 and PVC coated.  The nominal 

mesh opening, D = 3.25 in. (83 mm.)  The minimum mesh properties for strength and 

flexibility shall be in accordance with the following: 

 

(1) A minimum Mesh Tensile Strength of 2,900 lb/ft when tested in accordance with 

ASTM A975-97 section 13.1.1 is required 

 

(2) A minimum Punch Test resistance of 5,300 lb when tested in compliance with 

ASTM A975-97 section 13.1.4 is required. 

 

(3) A minimum Connection to Selvedges of 1,200 lb/ft when tested in accordance with 

ASTM A975-97 is required. 

 

(C) Polyvinyl Chloride (PVC) Coating 

 

The technical characteristics and the resistance of the PVC to aging shall meet the relevant 

standards.  The main values for the PVC material are as follows: 

 

(1) The initial property of the PVC coating shall be in compliance with  

ASTM A975-97 section 8.2. 

 

(2) Prior to UV and abrasion degradation, the PVC polymer coating shall have 

a projected minimum durability of 60 years when tested in accordance with 

UL 746B Polymeric Material – Long Term Property Evaluation for heat aging test. 

 

(D) Fabrication at Manufacturing Facility 

 

Manufacture and ship gabions with all components mechanically connected at the 

production facility.  The front, base, back, and lid of the gabions shall be woven into 

a single unit.  Factory connect the ends and diaphragm(s) to the base.  Selvedge all 
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perimeter edges of the mesh forming the basket and top, or lid, with wire having a greater 

diameter.  The gabion is divided into cells by means of diaphragms positioned at 

approximately 3 foot (1 m) centers.  Secure the diaphragms in position to the base so that 

no additional lacing is necessary at the jobsite. 

 

(1) Lacing Wire 

 

Use lacing wire meeting all of the physical characteristics outlined herein and 

having a minimum diameter of 0.127 in. (3.20 mm). 

 

(2) Ring Fasteners 

 

Stainless steel ring fastener may be used instead of, or to compliment the lacing 

wire.  Use ring fasteners meeting the requirements of ASTM A975-97 section 6.3.  

Use ring fasteners with a minimum open dimension of 1.75 in (44 mm), a maximum 

closed diameter of 0.75 in, and a nominal overlap of one in. after closure.  Do not 

exceed a spacing of 6 in. between each ring fastener.   

 

(3) Preformed Stiffeners 

 

Use preformed stiffeners manufactured for supporting the exposed face of a gabion.  

The exposed face is any side of a gabion cell that will be exposed or unsupported 

after the structure is completed. 

 

(4) Cross Tie/ Stiffener Wire  

 

Cross tie/stiffener wire may be used instead of or to compliment the preformed 

stiffeners.  Use cross tie/stiffener wire (lacing wire) meeting all of the physical 

characteristics outlined herein and having a minimum diameter of 0.127 in. 

 

(E) Aggregate 

 

Aggregate for gabions shall be hard, angular to round, durable and of such quality that they 

shall not disintegrate on exposure to water or weathering during the life of the structure.  

Not more than 5 percent by weight of clean spalls resulting from loading and shipment will 

be allowed in any truckload.  The rock may be unwashed quarry material provided it meets 

all requirements of these special provisions and is placed in conformance with all 

requirements of the Department’s construction permits (including water quality 

requirements).   

 

The minimum unit weight of the aggregate shall be 164 pounds per cubic foot (saturated 

surface dry) and the absorption shall be less than 4 percent.  Use aggregate that ranges in 

dimension from a minimum of 4 in. (0.10 m) to a maximum of 8 in.  The range in sizes 

shall allow for a variation of 5% oversize and/or 5% undersize stone, provided it is not 

placed on the gabion exposed surface.   The size shall be such that a minimum of three 

layers of rock are achieved when filling the gabion. Submit to the Resident Engineer, 
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testing results and certification that all proposed construction materials meet all 

requirements of the 2012 Standard Specifications prior to construction. 

 

Only crystalline rock obtained by quarrying shall be allowed. 

 

Rock containing organic matter or soft, friable particles in quantities considered 

objectionable to the Engineer will be rejected.  

 

(F) Geotextile 

 

Provide Type 2 geotextile for filtration geotextiles.   

 

Construction Methods 

 

The Contractor shall use reasonable care in handling, assembling and installing the gabions to 

prevent damage including damage to the PVC coating.  Gabions damaged shall be repaired in 

a manner satisfactory to the Engineer or replaced at no cost to the Department. 

 

(A) Assembly 

 

Gabions are supplied folded flat and packed in bundles.  The units are assembled 

individually by erecting the sides, ends, and diaphragms, ensuring that all panels are in the 

correct position, and the tops of all the sides are aligned.  First, connect the four corners, 

followed by the internal diaphragms to the outside walls.  Use lacing wire or fasteners for 

all connections. 

 

The procedure for using lacing wire consists of cutting a sufficient length of wire, and first 

looping and/or twisting to secure the lacing wire to the wire mesh.  Proceed to lace with 

alternating double and single loops through every mesh opening approximately every 6 in 

(150 mm), pulling each loop tight and finally securing the end of the lacing wire to the wire 

mesh by looping and/or twisting.   

 

(B) Installation 

 

After initial assembly, the gabions shall be carried to their final position and are securely 

joined together along vertical and top edges of their contact surfaces using the same 

connecting procedure(s) previously described.  Whenever a structure requires more than 

one layer, the upper empty baskets shall also be connected to the top of the lower layer 

along the front and back edges of the contact surface using the same connecting 

procedure(s) previously described. 

 

(C) Filling Gabions 

 

Fill gabions with aggregate as specified above.  During the filling operation some manual 

rock placement may be required to minimize voids.  The exposed faces of vertical 

structures may be carefully hand-placed to give a neat, flat and compact appearance.  Care 
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shall be taken when placing fill material to ensure that the sheathing on the PVC coated 

baskets is not damaged.  

 

Fill the cells in stages so that local deformation is avoided.  Do not fill any one cell to 

a depth exceeding one foot higher than an adjoining cell.  It is also recommended to slightly 

overfill the baskets by 1 to 2 in. to allow for settlement of the aggregate.  Compact the 

backfill material behind gabion walls simultaneously to the same level as the filled gabions. 

 

(D) Preformed Stiffeners/Internal Connecting Wires 

 

For gabions, use preformed stiffeners or lacing wire as internal connecting wires when 

a structure requires more than one layer of gabions to be stacked on top of each other. 

Connect internal connecting wires to the exposed face of a cell to the adjacent side of the 

cell.  Preformed stiffeners shall be installed at 45 degree to the face/side of the unit, 

extending an equal distance along each side to be braced (approximately one foot). Cross 

tie/stiffener wire (lacing wire) may be used instead of, or to compliment to preformed 

stiffeners.  An exposed face is any side of a gabion cell that will be exposed or unsupported 

after the structure is completed. 

 

(E) 3 Feet High Gabions 

 

The Contractor shall fill 3 feet gabions in three layers, one foot at a time.  Install preformed 

stiffeners/connecting wire after the placement of each layer, that is, at one foot high and 2 

feet high. 

 

(F) 1.5 Feet High Gabions 

 

1.5 feet high gabions do not require preformed stiffeners/connecting wire unless the baskets 

are used to build vertical structures and turned on their side.  In some cases, these units 

shall be filled in two layers, 9 in. at a time.  Connecting wires shall be installed after the 

placement of the first layer, which is 9 in. high. 

 

(G) Lid Closing 

 

Once the gabion baskets are completely full, the Contractor shall pull the lids tight until 

the lid meets the perimeter edges of the basket.  A tool such as a lid closer may be used.  

Tightly lace and/or fasten the lid along all edges, ends, and tops of diaphragm(s) in the 

same manner previously described. 

 

(H) Mesh Cutting and Folding 

 

Where shown on the plans or other areas as directed by the Engineer, the Contractor shall 

cut the gabion, fold and fasten together to suit the existing site conditions.  Cleanly cut the 

mesh, fold back the surplus mesh, and neatly wire to an adjacent basket face.  Securely 

fasten the cut edges of the mesh with lacing wire or fasteners in the manner previously 
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described.  Assemble, install, fill and close any reshaped gabion baskets as specified in the 

previous sections. 

 

Measurement and Payment 

 

Gabion Retaining Walls will be measured and paid as the actual number of square feet of exposed 

face area incorporated into the completed and accepted wall.  The wall height is measured as the 

difference between the top and bottom of the wall.  The bottom of wall is defined as the point 

where the finished grade intersects the front of the wall.  The top of the wall is defined as the top 

elevation of the completed wall including any height from the concrete coping. 

 

Such price and payment will be full compensation for all items required to provide the gabion 

retaining walls, including, but not limited to, those items contained in this special provision and 

any other items, labor or material required. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Gabion Retaining Wall Square Foot 
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NATIVE STONE: 
 

Description 
 

The work covered by this section consists of the furnishing, stockpiling, placing, and 

maintaining an approved stone to be utilized to construct streambank protection devices in and 

along the stream and at other locations designated in the plans or as directed. 

 

The quantity of native stone to be installed will be affected by the actual conditions that 

occur during the construction of the project. The quantity of n a t i v e  s t o n e  may be 

increased or decreased as directed. Such variations in quantity will not be considered as 

alterations in the details of construction or a change in the character of the work. 

 

Materials 
 

Native Stone shall consist of natural field stone or natural river rock.  Crushed stone from 

a quarry will not be permitted. The native stone shall be sound, tough, dense, resistant to the 

action of air and water, and suitable in all respects for the purpose intended. Native stone shall 

contain no amounts of soil material. 

 

All native stone shall meet the approval of the Engineer.  While no specific gradation is required, 

the various sizes of the stone shall be equally distributed within the required size range. The 

size of an individual stone particle will be determined by measuring its long dimension. 

 

Native stone shall be a mixture containing approximately the following size distribution: 

  Minimum – 5 inches 

  Midrange – 10 inches 

  Maximum – 17 inches 

 

No more than 5.0% of the material furnished can be less than the minimum size specified nor 

no more than 10.0% of the material can exceed the maximum size specified. 
 

 

Measurement and Payment 
 

Native Stone will be measured and paid as the actual number of square feet of exposed surface 

area. Material that has been stockpiled will not be measured a second time.  

 

Such price and payment will be full compensation for all work covered by this special 

provision, including but not limited to furnishing, stockpiling, re-handling, placing, 

maintaining material, and disposal of any material not incorporated into the project. 

 

Payment will be made under: 
 

Pay Item Pay Unit 

Native Stone Square Feet 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 2-18-14)(10-13-15) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 
NCWRC North Caroline Wildlife Resource Commission 
Dredge and Fill and/or  
Work in Navigable Waters (404) 

U. S. Army Corps of Engineers 

TVA Tennessee Valley Authority 
 

The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by *  are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 

 

Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restr icts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the waters or wetlands provided that activities outside 
those areas is done in such a manner as to not affect the waters or wetlands.  



 Permit # 258892 Gray-Morristown - Off Reservoir Category 3

 DOT Project # 17BP.14.R.26 - SR 1131 - Henderson Co

 Company Name  Address  Phone/Email

253 Webster Road   Sylva NC 28779NCDOT
   282-586-2141

Tract(s)

Subdivision: N/A

  Subdivision/Lot(s)

Bullings Br

  Stream BankMile   Map Sheet(s)

194 Quad Sheet NE

  The facilities and/or activities listed below are APPROVED subject to the plans and general and special conditions attached.

1. Culvert - Roadway Length  (ft., in.): 63';   Width  (ft., in.): 87"

2. Culvert - Roadway Length  (ft., in.): 63';   Width  (ft., in.): 87"

3. Culvert - Roadway Length  (ft., in.): 63';   Width  (ft., in.): 87"

4. Riprap Length  (ft., in.): 261'

 This permit SUPERSEDES all previous TVA approvals at this location including permits approved under land record numbers:

TVA Representative: Date: 

May require review by U.S. Army Corps of Engineers (USACE). Plans have been forwarded to the USACE.
No construction shall commence until you have written approval or verification that no permit is required.

Applicant is also responsible for all local and state approvals that may be required relating to water quality.
No construction shall commence until you have written approval or verification that no permit is required.

Anne W Patrick

Page 1 of 1

Tennessee Valley Authority
Section 26a Approval

04/23/2014



General Conditions

GENERAL AND STANDARD CONDITIONS
Section 26a

You agree to make every reasonable effort to construct and operate the facility authorized herein in a manner so as to
minimize any adverse impact on water quality, aquatic life, wildlife, vegetation, and natural environmental values.

1 )

This permit may be revoked by TVA by written notice if:

a)  the structure is not completed in accordance with approved plans;

b)  if in TVA's judgment the structure is not maintained in a good state of repair and in good, safe, and substantial condition;

c)  the structure is abandoned;

d)  the structure or work must be altered or removed to meet the requirements of future reservoir or land management
operations of the United States or TVA;

e)  TVA finds that the structure has an adverse effect upon navigation, flood control, or public lands or reservations;

f)  all invoices related to this permit are not timely paid;

g)  you no longer have sufficient property rights to maintain a structure at this location; or

h)  a land use agreement (e.g., license, easement, lease) for use of TVA land at this location related to this permit expires,
is terminated or cancelled, or otherwise ceases to be effective.

2 )

If this permit for this structure is revoked, you agree to remove the structure, at your expense, upon written notice from TVA.
In the event you do not remove the structure within 30 days of written notice to do so, TVA shall have the right to remove or
cause to have removed, the structure or any part thereof.  You agree to reimburse TVA for all costs incurred in connection
with removal.

3 )

In issuing this Approval of Plans, TVA makes no representations that the structures or work authorized or property used
temporarily or permanently in connection therewith will not be subject to damage due to future operations undertaken by
the United States and/or TVA for the conservation or improvement of navigation, for the control of floods, or for other
purposes, or due to fluctuations in elevations of the water surface of the river or reservoir, and no claim or right to
compensation shall accrue from any such damage.  By the acceptance of this approval, applicant covenants and agrees to
make no claim against TVA or the United States by reason of any such damage, and to indemnify and save harmless TVA
and the United States from any and all claims by other persons arising out of any such damage.

4 )

In issuing this Approval of Plans, TVA assumes no liability and undertakes no obligation or duty (in tort, contract, strict
liability or otherwise) to the applicant or to any third party for any damages to property (real or personal) or personal injuries
(including death) arising out of or in any way connected with applicant's construction, operation, or maintenance of the
facility which is the subject of this Approval of Plans.

5 )

This approval shall not be construed to be a substitute for the requirements of any federal, state, or local statute, regulation,
ordinance, or code, including, but not limited to, applicable building codes, now in effect or hereafter enacted.  State 401
water quality certification may apply.

6 )

The facility will not be altered, or modified, unless TVA's written approval has been obtained prior to commencing work.7 )

You understand that covered second stories are prohibited by Section 1304.204 of the Section 26a Regulations.8 )

You agree to notify TVA of any transfer of ownership of the approved structure to a third party.  Third party is required to
make application to TVA for permitting of the structure in their name (1304.10).  Any permit which is not transferred within
60 days is subject to revocation.

9 )

You agree to stabilize all disturbed areas within 30 days of completion of the work authorized.  All land-disturbing activities
shall be conducted in accordance with Best Management Practices as defined by Section 208 of the Clean Water Act to
control erosion and sedimentation to prevent adverse water quality and related aquatic impacts.  Such practices shall be
consistent with sound engineering and construction principles; applicable federal, state, and local statutes, regulations, or
ordinances; and proven techniques for controlling erosion and sedimentation, including any required conditions under
Section 6 of the Standard Conditions.

10 )

You agree not to use or permit the use of the premises, facilities, or structures for any purposes that will result in draining or
dumping into the reservoir of any refuse, sewage, or other material in violation of applicable standards or requirements
relating to pollution control of any kind now in effect or hereinafter established.

11 )

04-22-2014 11:04 am Page 1 of 3

 Rlr Id: 258892



The Native American Graves Protection and Repatriation Act and the Archaeological Resources Protection Act apply to
archaeological resources located on the premises of land connected to any application made unto TVA.  If LESSEE {or
licensee or grantee (for easement) or applicant (for 26a permit)} discovers human remains, funerary objects, sacred
objects, objects of cultural patrimony, or any other archaeological resources on or under the premises, LESSEE {or
licensee, grantee, or applicant} shall immediately stop activity in the area of the discovery, make a reasonable effort to
protect the items, and notify TVA by telephone (865-228-1374). Work may not be resumed in the area of the discovery until
approved by TVA.

12 )

You should contact your local government official(s) to ensure that this facility complies with all applicable local floodplain
regulations.

13 )

You agree to abide by the conditions of the vegetation management plan.  Unless otherwise stated on this permit,
vegetation removal is prohibited on TVA land.

14 )

You agree to securely anchor all floating facilities to prevent them from floating free during major floods.15 )

You are responsible for accurately locating your facility, and this authorization is valid and effective only if your facility is
located as shown on your application or as otherwise approved by TVA in this permit.  The facility must be located on land
owned or leased by you, or on TVA land at a location approved by TVA.

16 )

You agree to allow TVA employees access to your water use facilities to ensure compliance with any TVA issued approvals.17 )

It is understood that you own adequate property rights at this location.  If at any time it is determined that you do not own
sufficient property rights, or that you have only partial ownership rights in the land at this location, this permit may be
revoked. TVA may require the applicant to provide appropriate verification of ownership.

18 )

In accordance with 18 CFR Part 1304.9, Approval for construction covered by this permit expires 18 months after the date
of issuance unless construction has been initiated.

19 )

Standard Conditions (Only items that pertain to this request have been listed.)

2) Ownership Rights

You are advised that TVA retains the right to flood this area and that TVA will not be liable for damages resulting from
flooding.

b )

You recognize and understand that this authorization conveys no property rights, grants no exclusive license, and in no
way restricts the general public's privilege of using shoreland owned by or subject to public access rights owned by
TVA.  It is also subject to any existing rights of third parties.  Nothing contained in this approval shall be construed to
detract or deviate from the rights of the United States and TVA held over this land under the Grant of Flowage
Easement. This Approval of Plans does not give any property rights in real estate or material and does not authorize
any injury to private property or invasion of private or public rights.  It merely constitutes a finding that the facility, if
constructed at the location specified in the plans submitted and in accordance with said plans, would not at this time
constitute an obstruction unduly affecting navigation, flood control, or public lands or reservations.

e )

3) Shoreline Modification and Stabilization

For purposes of shoreline bank stabilization, all portions will be constructed or placed, on average, no more than two
feet from the existing shoreline at normal summer pool elevation.

a )

Bank, shoreline, and floodplain stabilization will be permanently maintained in order to prevent erosion, protect water
quality, and preserve aquatic habitat.

c )

5) Bridges and Culverts

You agree to design/construct any instream piers in such a manner as to discourage river scouring or sediment
deposition.

a )

Applicant agrees to construct culvert in phases, employing adequate streambank protection measures, such that the
diverted streamflow is handled without creating streambank or streambed erosion/sedimentation and without preventing
fish passage.

b )

Concrete box culverts and pipe culverts (and their extensions) must create/maintain velocities and flow patterns which
offer refuge for fish and other aquatic life, and allow passage of indigenous fish species, under all flow conditions.
Culvert floor slabs and pipe bottoms must be buried below streambed elevation, and filled with naturally occurring
streambed materials. If geologic conditions do not allow burying the floor, it must be otherwise designed to allow
passage of indigenous fish species under all flow conditions.

c )

All natural stream values (including equivalent energy dissipation, elevations, and velocities; riparian vegetation;
riffle/pool sequencing; habitat suitable for fish and other aquatic life) must be provided at all stream modification sites.
This must be accomplished using a combination of rock and bioengineering, and is not accomplished using solid,
homogeneous riprap from bank to bank.

d )
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You agree to remove demolition and construction by-products from the site for recycling if practicable, or proper
disposal--outside of the 100-year floodplain.  Appropriate BMPs will be used during the removal of any abandoned
roadway or structures.

e )

6) Best Management Practices

You agree that removal of vegetation will be minimized, particularly any woody vegetation providing
shoreline/streambank stabilization.

a )

You agree to installation of cofferdams and/or silt control structures between construction areas and surface waters
prior to any soil-disturbing construction activity, and clarification of all water that accumulates behind these devices to
meet state water quality criteria at the stream mile where activity occurs before it is returned to the unaffected portion of
the stream. Cofferdams must be used wherever construction activity is at or below water elevation.

b )

A floating silt screen extending from the surface to the bottom is to be in place during excavation or dredging to prevent
sedimentation in surrounding areas.  It is to be left in place until disturbed sediments are visibly settled.

c )

You agree to keep equipment out of the reservoir or stream and off reservoir or stream banks, to the extent practicable
(i.e., performing work "in the dry").

d )

You agree to avoid contact of wet concrete with the stream or reservoir, and avoid disposing of concrete washings, or
other substances or materials, in those waters.

e )

You agree to use erosion control structures around any material stockpile areas.f )

You agree to apply clean/shaken riprap or shot rock (where needed at water/bank interface) over a water
permeable/soil impermeable fabric or geotextile and in such a manner as to avoid stream sedimentation or disturbance,
or that any rock used for cover and stabilization shall be large enough to prevent washout and provide good aquatic
habitat.

g )

You agree to remove, redistribute, and stabilize (with vegetation) all sediment which accumulates behind cofferdams or
silt control structures.

h )

You agree to use vegetation (versus riprap) wherever practicable and sustainable to stabilize streambanks, shorelines,
and adjacent areas.  These areas will be stabilized as soon as practicable, using either an appropriate seed mixture
that includes an annual (quick cover) as well as one or two perennial legumes and one or two perennial grasses, or
sod.  In winter or summer, this will require initial planting of a quick cover annual only, to be followed by subsequent
establishment of the perennials.  Seed and soil will be protected as appropriate with erosion control netting and/or
mulch and provided adequate moisture.  Streambank and shoreline areas will also be permanently stabilized with
native woody plants, to include trees wherever practicable and sustainable (this vegetative prescription may be altered
if dictated by geologic conditions or landowner requirements).  You also agree to install or perform additional erosion
control structures/techniques deemed necessary by TVA.

i )

Additional Conditions
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U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
                       Action ID.  2013-01943 (Revision No. 1)     County:  Henderson  
 

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 
 
Property Owner / Authorized Agent: North Carolina Department of Transportation 
                                                           Attn:  Mr. Mark Davis 
Address:  253 Webster Road 
 Sylva, North Carolina 28779 
Telephone No.: 828-586-2141 
 
Size and location of property (water body, road name/number, town, etc.): The project is located at 
Bridge No. 273 on SR 1131 near Penrose in Henderson County, North Carolina. 
 
Description of project area and activity: In order to replace the bridge with aluminized arch pipes, the 
permittee is authorized to impact waters of the U.S. as follows:  
 

Summary of Authorized Impacts and Required Mitigation  
Impact ID # NWP / 

GP # 
Open Water (ac) Wetland (ac) Stream (lf) 

Temporary Permanent Temporary Permanent Temporary Permanent 
Site 1 (Bullings 

Creek) 14      63  
(pipe) 

Site 2 A and B 
(Bullings 
Creek) 

14      

90 
 (bench 

construction) 

Site 3 (Bullings 
Creek) 14     

42  
(detour 
culvert)  

Site 3A 
(Bullings 
Creek) 

14     175 
(dewater)  

Impact Totals 0 0 0 0 217 153 
Total Loss of Waters of the U.S. (ac) - Total Loss of Waters of the U.S. (lf) 63 

Required Wetland Mitigation (ac) 0 Required Stream Mitigation (lf) 126 
 
Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344) 
  Section 10 (Rivers and Harbors Act, 33 USC 403) 
Authorization: Regional General Permit Number:   
 Nationwide Permit Number:  14 
 
     Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the 
attached conditions, your submitted plans, and the following special conditions: 
   

Special Conditions 
 

1. All work must be performed in strict compliance with the description of work and plans in the application 
dated September 19, 2013.  Any modification to the description of work and/or the permit plans must be 
approved by the USACE prior to implementation. 

 
2. In order to compensate for impacts associated with this permit, mitigation shall be provided in accordance 

with the provisions outlined on the most recent version of the attached Compensatory Mitigation 
Responsibility Transfer Form. The requirements of this form, including any special conditions listed on this 
form, are hereby incorporated as special conditions of this permit authorization. 
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3. All conditions of the attached North Carolina Wildlife Resources Commission letter of October 21, 2013, 

are hereby incorporated as special conditions of this permit. 
 
4. The permittee shall require its contractors and/or agents to comply with the terms and conditions of this 

authorization letter in the construction and maintenance of this project, and shall provide each of its 
contractors and/or agents associated with the construction or maintenance of this project with a copy of this 
authorization letter, all conditions, and any authorized modifications.  A copy of this authorization letter, all 
conditions, and any authorized modifications, shall be available at the project site during construction and 
maintenance of this project.   

 
5. This permit does not authorize temporary placement or double handling of excavated or fill material within 

waters or wetlands outside the permitted area.  
 

6. The permittee will report any violation of these conditions or violations of Section 404 of the Clean Water 
Act or Section 10 of the Rivers and Harbors Act in writing to the Wilmington District, U. S Army Corps of 
Engineers, within 24 hours of the permittee’s discovery of the violation. 

 
     Any violation of the noted conditions or deviation from your submitted plans may subject the permittee to a stop 
work order, a restoration order and/or appropriate legal action.   
     
     This verification will remain valid until the expiration date identified below unless the nationwide authorization 
is modified, suspended or revoked.  If, prior to the expiration date identified below, the nationwide permit 
authorization is reissued and/or modified, this verification will remain valid until the expiration date identified 
below, provided it complies with all requirements of the modified nationwide permit.  If the nationwide permit 
authorization expires or is suspended, revoked, or is modified, such that the activity would no longer comply with 
the terms and conditions of the nationwide permit, activities which have commenced (i.e., are under construction) or 
are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the activity 
is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the 
authorization. 
 
     Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality 
Certification.  You should contact the NC Division of Water Quality (telephone 919-807-6300) to determine 
Section 401 requirements.      
 
     For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area 
Management Act (CAMA), prior to beginning work you must contact the N.C. Division of Coastal Management. 
 
     This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other 
required Federal, State or local approvals/permits. 
 
     If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of 
Engineers regulatory program, please contact Lori Beckwith at 828-271-7980. 
 
 
Corps Regulatory Official:  Lori Beckwith             __________________  
 
Date:  October 24, 2013   Expiration Date of Verification: March 18, 2017 
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Determination of Jurisdiction: 
 
A.    Based on preliminary information, there appear to be waters of the US including wetlands within the above 

described project area.   This preliminary determination is not an appealable action under the Regulatory 
Program Administrative Appeal Process ( Reference 33 CFR Part 331). 

 
B.    There are Navigable Waters of the United States within the above described project area subject to the 

permit requirements of Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
Unless there is a change in the law or our published regulations, this determination may be relied upon for a 
period not to exceed five years from the date of this notification. 

 
C.    There are waters of the US and/or wetlands within the above described project area subject to the permit 

requirements of Section 404 of the Clean Water Act (CWA)(33 USC § 1344).  Unless there is a change in the 
law or our published regulations, this determination may be relied upon for a period not to exceed five years 
from the date of this notification. 

 
D.    The jurisdictional areas within the above described project area have been identified under a previous action.   
      Please reference jurisdictional determination issued      .  Action ID       
 
E.  Basis of Jurisdictional Determination:  The stream channel in the project area is Bullings Creek and it exhibits 
indicators of an ordinary high water mark and has perennial flow (RPW).  Bullings Creek > Crab Creek > Little 
River > French Broad River.  The French Broad River is a water of the U.S. regulated pursuant to Section 10 of the 
Rivers and Harbors Act of 1899.  This jurisdictional determination is valid for the impact areas only. 
 
Attention USDA Program Participants 
This delineation/determination has been conducted to identify the limits of Corps’ Clean Water Act jurisdiction for 
the particular site identified in this request.  The delineation/determination may not be valid for the wetland 
conservation provisions of the Food Security Act of 1985.  If you or your tenant are USDA Program participants, or 
anticipate participation in USDA programs, you should request a certified wetland determination from the local 
office of the Natural Resources Conservation Service, prior to starting work. 
 
F.  Appeals Information (This information applies only to approved jurisdictional determinations as 
indicated in B and C above). 
(This information applies only to approved jurisdictional determinations as indicated in B and C above). 
 
This correspondence constitutes an approved jurisdictional determination for the above described site.  If you object 
to this determination, you may request an administrative appeal under Corps regulations at 33 CFR Part 331.  
Enclosed you will find a request for appeal (RFA) form.  If you request to appeal this determination you must 
submit a completed RFA form to the following address: 
  
 US Army Corps of Engineers 
 South Atlantic Division 
 Attn:  Jason Steele, Review Officer 
 60 Forsyth Street SW, Room 10M15 
 Atlanta, Georgia  30303-8801 
              Phone: (404) 562-5137 
 
In order for an RFA to be accepted by the Corps, the Corps must determine that it is complete, that it meets the 
criteria for appeal under 33 CFR part 331.5, and that it has been received by the Division Office within 60 days of 
the date of the NAP.  Should you decide to submit an RFA form, it must be received at the above address by 
December 23, 2013. 
 
**It is not necessary to submit an RFA form to the Division Office if you do not object to the determination in this 
correspondence.** 
 
Corps Regulatory Official:  _Lori Beckwith__________________________________________ 
 
Issue Date:  October 24, 2013     Expiration Date: Five years from Issue Date   
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SURVEY PLATS, FIELD SKETCH, WETLAND DELINEATION FORMS, PROJECT PLANS, ETC., 
MUST BE ATTACHED TO THE FILE COPY OF THIS FORM, IF REQUIRED OR AVAILABLE. 
 
Copy Furnished:   
 
 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
Permit Number: 2013-01943 (Revision  No. 1)     
 
Permit Type: NW14 
 
Name of County: Henderson 
 
Name of Permittee: North Carolina Department of Transportation, Attn: Mr. Mark Davis 
 
Date of Issuance: October 24, 2013 
 
Project Manager: Lori Beckwith 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 
 

U.S. Army Corps of Engineers 
Attention:  CESAW-RG-A  
151 Patton Avenue, Room 208 
Asheville, North Carolina 28801-5006 

 
Please note that your permitted activity is subject to a compliance inspection by an U.S. Army 
Corps of Engineers representative.  If you fail to comply with this permit you are subject to 
permit suspension, modification, or revocation. 
 
I hereby certify that the work authorized by the above referenced permit has been completed in 
accordance with the terms and conditions of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 
 
 
 
 
 
_______________________________________       _______________________________ 
                Signature of Permittee                                 Date  
 
 
 
 
 
 



 
 
NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND  
REQUEST FOR APPEAL 
 
Applicant:  North Carolina Department of 
Transportation, Attn:  Mr. Mark Davis 

File Number: 2013-01943 Date: October 24, 
2013 

Attached is: See Section below 
   INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission) A 
 PROFFERED PERMIT (Standard Permit or Letter of permission) B 
 PERMIT DENIAL C 
  X APPROVED JURISDICTIONAL DETERMINATION D 
 PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above 
decision.  Additional information may be found at 
http://www.usace.army.mil/CECW/Pages/reg_materials.aspx or Corps regulations at 33 CFR Part 331. 
A:  INITIAL PROFFERED PERMIT:  You may accept or object to the permit. 

 
• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

 
• OBJECT:  If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request that 

the permit be modified accordingly. You must complete Section II of this form and return the form to the district engineer.  
Your objections must be received by the district engineer within 60 days of the date of this notice, or you will forfeit your right 
to appeal the permit in the future.  Upon receipt of your letter, the district engineer will evaluate your objections and may: (a) 
modify the permit to address all of your concerns, (b) modify the permit to address some of your objections, or (c) not modify 
the permit having determined that the permit should be issued as previously written.  After evaluating your objections, the 
district engineer will send you a proffered permit for your reconsideration, as indicated in Section B below. 

 
B:  PROFFERED PERMIT: You may accept or appeal the permit 
 
• ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all rights 
to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the permit. 

 
• APPEAL:  If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, you 

may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of this 
form and sending the form to the division engineer.  This form must be received by the division engineer within 60 days of the 
date of this notice. 

 
C:  PERMIT DENIAL:   You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process 
by completing Section II of this form and sending the form to the division engineer.  This form must be received by the division 
engineer within 60 days of the date of this notice. 
 
D:  APPROVED JURISDICTIONAL DETERMINATION:  You may accept or appeal the approved JD or 
provide new information. 
 
• ACCEPT:  You do not need to notify the Corps to accept an approved JD.  Failure to notify the Corps within 60 days of  the 

date of this notice,  means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD. 
 
• APPEAL:  If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers Administrative 

Appeal Process by completing Section II of this form and sending the form to the division engineer.  This form must be received 
by the division engineer within 60 days of the date of this notice. 

 



E:  PRELIMINARY JURISDICTIONAL DETERMINATION:  You do not need to respond to the Corps 
regarding the preliminary JD.  The Preliminary JD is not appealable.  If you wish, you may request an 
approved JD (which may be appealed), by contacting the Corps district for further instruction.  Also you may 
provide new information for further consideration by the Corps to reevaluate the JD. 
  
SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT 
REASONS FOR APPEAL OR OBJECTIONS:  (Describe your reasons for appealing the decision or your objections to an 
initial proffered permit in clear concise statements.  You may attach additional information to this form to clarify where your reasons 
or objections are addressed in the administrative record.) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to 
clarify the administrative record.  Neither the appellant nor the Corps may add new information or analyses to the record.  However, 
you may provide additional information to clarify the location of information that is already in the administrative record. 
POINT OF CONTACT FOR QUESTIONS OR INFORMATION: 
If you have questions regarding this decision and/or the appeal 
process you may contact: 
Lori Beckwith, Project Manager 
USACE, Asheville Regulatory Field Office 
151 Patton Ave 
RM 208 
Asheville, NC 28801 
828-271-7980 

If you only have questions regarding the appeal process you 
may also contact: 
Mr. Jason Steele, Administrative Appeal Review Officer 
CESAD-PDO 
U.S. Army Corps of Engineers, South Atlantic Division 
60 Forsyth Street, Room 10M15 
Atlanta, Georgia  30303-8801 
Phone: (404) 562-5137 

RIGHT OF ENTRY:  Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process.  You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations. 
 
_______________________________                                                            
Signature of appellant or agent. 

Date: Telephone number: 

For appeals on Initial Proffered Permits and approved Jurisdictional Determinations send this 
form to: 
 
District Engineer, Wilmington Regulatory Division, Attn:  Lori Beckwith, Project Manager, 69 
Darlington Avenue, Wilmington, NC 28403. 
 
For Permit denials and Proffered Permits send this form to: 
 
Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason 
Steele, Administrative Appeal Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta, 
Georgia  30303-8801  
Phone: (404) 562-5137 
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NATIONWIDE PERMIT 14 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS 

FEDERAL REGISTER 

AUTHORIZED MARCH 19, 2012 

 

Linear Transportation Projects. Activities required for the construction, expansion, 

modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 

trails, airport runways, and taxiways) in waters of the United States. For linear transportation 

projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of waters 

of the United States. For linear transportation projects in tidal waters, the discharge cannot cause 

the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification, 

including bank stabilization, is limited to the minimum necessary to construct or protect the 

linear transportation project; such modifications must be in the immediate vicinity of the project. 

This NWP also authorizes temporary structures, fills, and work necessary to construct the 

linear transportation project. Appropriate measures must be taken to maintain normal 

downstream flows and minimize flooding to the maximum extent practicable, when temporary 

structures, work, and discharges, including cofferdams, are necessary for construction activities, 

access fills, or dewatering of construction sites. Temporary fills must consist of materials, and be 

placed in a manner, that will not be eroded by expected high flows. Temporary fills must be 

removed in their entirety and the affected areas returned to pre-construction elevations. The areas 

affected by temporary fills must be revegetated, as appropriate. 

This NWP cannot be used to authorize non-linear features commonly associated with 

transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 

stations, or aircraft hangars.  

Notification: The permittee must submit a pre-construction notification to the district 

engineer prior to commencing the activity if: (1) the loss of waters of the United States exceeds 

1/10-acre; or (2) there is a discharge in a special aquatic site, including wetlands. (See general 

condition 31.) (Sections 10 and 404) 

Note: Some discharges for the construction of farm roads or forest roads, or temporary 

roads for moving mining equipment, may qualify for an exemption under Section 404(f) of the 

Clean Water Act (see 33 CFR 323.4). 
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NATIONWIDE PERMIT CONDITIONS 

 

The following General Conditions must be followed in order for any authorization by a NWP to 

be valid: 

 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 

navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations 

or otherwise, must be installed and maintained at the permittee's expense on authorized facilities 

in navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations by the United States 

require the removal, relocation, or other alteration, of the structure or work herein authorized, or 

if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 

work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 

permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 

alter the structural work or obstructions caused thereby, without expense to the United States. No 

claim shall be made against the United States on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 

movements of those species of aquatic life indigenous to the waterbody, including those species 

that normally migrate through the area, unless the activity's primary purpose is to impound 

water.  All permanent and temporary crossings of waterbodies shall be suitably culverted, 

bridged, or otherwise designed and constructed to maintain low flows to sustain the movement of 

those aquatic species.  

 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 

through excavation, fill, or downstream smothering by substantial turbidity) of an important 

spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by NWP 27. 

 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 

pollutants in toxic amounts (see Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 

structures or adjacent bank stabilization. 
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8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 

adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting 

its flow must be minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction 

course, condition, capacity, and location of open waters must be maintained for each activity, 

including stream channelization and storm water management activities, except as provided 

below. The activity must be constructed to withstand expected high flows. The activity must not 

restrict or impede the passage of normal or high flows, unless the primary purpose of the activity 

is to impound water or manage high flows. The activity may alter the pre-construction course, 

condition, capacity, and location of open waters if it benefits the aquatic environment (e.g., 

stream restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all 

exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 

line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged to 

perform work within waters of the United States during periods of low-flow or no-flow. 

 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 

revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety and compliance with applicable NWP general 

conditions, as well as any activity-specific conditions added by the district engineer to an NWP 

authorization. 

 

15. Single and Complete Project. The activity must be a single and complete project. The 

same NWP cannot be used more than once for the same single and complete project.   

 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 

possible inclusion in the system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for such river, has determined 

in writing that the proposed activity will not adversely affect the Wild and Scenic River 

designation or study status. Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the designated Wild and Scenic 

River or study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land 

Management, U.S. Fish and Wildlife Service). 
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17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 

a species proposed for such designation, as identified under the Federal Endangered Species Act 

(ESA), or which will directly or indirectly destroy or adversely modify the critical habitat of such 

species. No activity is authorized under any NWP which “may affect” a listed species or critical 

habitat, unless Section 7 consultation addressing the effects of the proposed activity has been 

completed. 

(b) Federal agencies should follow their own procedures for complying with the 

requirements of the ESA. Federal permittees must provide the district engineer with the 

appropriate documentation to demonstrate compliance with those requirements. The district 

engineer will review the documentation and determine whether it is sufficient to address ESA 

compliance for the NWP activity, or whether additional ESA consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, and shall not begin work 

on the activity until notified by the district engineer that the requirements of the ESA have been 

satisfied and that the activity is authorized. For activities that might affect Federally-listed 

endangered or threatened species or designated critical habitat, the pre-construction notification 

must include the name(s) of the endangered or threatened species that might be affected by the 

proposed work or that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the proposed activity “may affect” 

or will have “no effect” to listed species and designated critical habitat and will notify the non-

Federal applicant of the Corps’ determination within 45 days of receipt of a complete pre-

construction notification. In cases where the non-Federal applicant has identified listed species or 

critical habitat that might be affected or is in the vicinity of the project, and has so notified the 

Corps, the applicant shall not begin work until the Corps has provided notification the proposed 

activities will have “no effect” on listed species or critical habitat, or until Section 7 consultation 

has been completed. If the non-Federal applicant has not heard back from the Corps within 45 

days, the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the district 

engineer may add species-specific regional endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 

endangered species as defined under the ESA. In the absence of separate authorization (e.g., an 

ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 

U.S. FWS or the NMFS, The Endangered Species Act prohibits any person subject to the 

jurisdiction of the United States to take a listed species, where "take" means to harass, harm, 

pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such 

conduct. The word “harm” in the definition of “take'' means an act which actually kills or injures 

wildlife. Such an act may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential behavioral patterns, 

including breeding, feeding or sheltering. 
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(f) Information on the location of threatened and endangered species and their critical 

habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 

web pages at http://www.fws.gov/ or http://www.fws.gov/ipac  and 

http://www.noaa.gov/fisheries.html  respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for 

obtaining any “take” permits required under the U.S. Fish and Wildlife Service’s regulations 

governing compliance with the Migratory Bird Treaty Act or the Bald and Golden Eagle 

Protection Act. The permittee should contact the appropriate local office of the U.S. Fish and 

Wildlife Service to determine if such “take” permits are required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer determines that the 

activity may affect properties listed, or eligible for listing, in the National Register of Historic 

Places, the activity is not authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for complying with the 

requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 

provide the district engineer with the appropriate documentation to demonstrate compliance with 

those requirements. The district engineer will review the documentation and determine whether 

it is sufficient to address section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction notification to the district 

engineer if the authorized activity may have the potential to cause effects to any historic 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on 

the National Register of Historic Places, including previously unidentified properties.  For such 

activities, the pre-construction notification must state which historic properties may be affected 

by the proposed work or include a vicinity map indicating the location of the historic properties 

or the potential for the presence of historic properties. Assistance regarding information on the 

location of or potential for the presence of historic resources can be sought from the State 

Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 

National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 

notifications, district engineers will comply with the current procedures for addressing the 

requirements of Section 106 of the National Historic Preservation Act. The district engineer shall 

make a reasonable and good faith effort to carry out appropriate identification efforts, which may 

include background research, consultation, oral history interviews, sample field investigation, 

and field survey.  Based on the information submitted and these efforts, the district engineer shall 

determine whether the proposed activity has the potential to cause an effect on the historic 

properties. Where the non-Federal applicant has identified historic properties on which the 

activity may have the potential to cause effects and so notified the Corps, the non-Federal 

applicant shall not begin the activity until notified by the district engineer either that the activity 

has no potential to cause effects or that consultation under Section 106 of the NHPA has been 

completed.   

(d)  The district engineer will notify the prospective permittee within 45 days of receipt 

of a complete pre-construction notification whether NHPA Section 106 consultation is required.  

Section 106 consultation is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see 36 CFR §800.3(a)).  If NHPA 

http://www.fws.gov/ipac
http://www.noaa.gov/fisheries.html
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section 106 consultation is required and will occur, the district engineer will notify the non-

Federal applicant that he or she cannot begin work until Section 106 consultation is completed. If 

the non-Federal applicant has not heard back from the Corps within 45 days, the applicant must 

still wait for notification from the Corps. 

(e)  Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 

470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 

with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 

adversely affected a historic property to which the permit would relate, or having legal power to 

prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 

justify granting such assistance despite the adverse effect created or permitted by the applicant.  

If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 

provide documentation specifying the circumstances, the degree of damage to the integrity of 

any historic properties affected, and proposed mitigation.  This documentation must include any 

views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the undertaking 

occurs on or affects historic properties on tribal lands or affects properties of interest to those 

tribes, and other parties known to have a legitimate interest in the impacts to the permitted 

activity on historic properties. 

 

21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any 

previously unknown historic, cultural or archeological remains and artifacts while accomplishing 

the activity authorized by this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid construction activities that may 

affect the remains and artifacts until the required coordination has been completed. The district 

engineer will initiate the Federal, Tribal and state coordination required to determine if the items 

or remains warrant a recovery effort or if the site is eligible for listing in the National Register of 

Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-

managed marine sanctuaries and marine monuments, and National Estuarine Research Reserves. 

The district engineer may designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular environmental or ecological 

significance, such as outstanding national resource waters or state natural heritage sites. The 

district engineer may also designate additional critical resource waters after notice and 

opportunity for public comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 

authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 

any activity within, or directly affecting, critical resource waters, including wetlands adjacent to 

such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 

notification is required in accordance with general condition 31, for any activity proposed in the 

designated critical resource waters including wetlands adjacent to those waters. The district 

engineer may authorize activities under these NWPs only after it is determined that the impacts 

to the critical resource waters will be no more than minimal. 
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23. Mitigation. The district engineer will consider the following factors when 

determining appropriate and practicable mitigation necessary to ensure that adverse effects on 

the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and minimize adverse effects, 

both temporary and permanent, to waters of the United States to the maximum extent practicable 

at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 

compensating for resource losses) will be required to the extent necessary to ensure that the 

adverse effects to the aquatic environment are minimal. 

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 

wetland losses that exceed 1/10-acre and require pre-construction notification, unless the district 

engineer determines in writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed activity are minimal, and 

provides a project-specific waiver of this requirement. For wetland losses of 1/10-acre or less 

that require pre-construction notification, the district engineer may determine on a case-by-case 

basis that compensatory mitigation is required to ensure that the activity results in minimal 

adverse effects on the aquatic environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory 

mitigation option if compensatory mitigation is necessary to ensure that the activity results in 

minimal adverse effects on the aquatic environment. 

(2) Since the likelihood of success is greater and the impacts to potentially valuable 

uplands are reduced, wetland restoration should be the first compensatory mitigation option 

considered. 

(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 

responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be 

used by the district engineer to make the decision on the NWP verification request, but a final 

mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) – (14) must be 

approved by the district engineer before the permittee begins work in waters of the United States, 

unless the district engineer determines that prior approval of the final mitigation plan is not 

practicable or not necessary to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)).  

(4) If mitigation bank or in-lieu fee program credits are the proposed option, the 

mitigation plan only needs to address the baseline conditions at the impact site and the number of 

credits to be provided. 

(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided 

as compensatory mitigation, site protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the NWP authorization, instead of 

components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, 

the district engineer may require compensatory mitigation, such as stream rehabilitation, 

enhancement, or preservation, to ensure that the activity results in minimal adverse effects on the 

aquatic environment.  

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 

the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it 

cannot be used to authorize any project resulting in the loss of greater than 1/2-acre of waters of 
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the United States, even if compensatory mitigation is provided that replaces or restores some of 

the lost waters. However, compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits also satisfies the minimal 

impact requirement associated with the NWPs. 

(f) Compensatory mitigation plans for projects in or near streams or other open waters 

will normally include a requirement for the restoration or establishment, maintenance, and legal 

protection (e.g., conservation easements) of riparian areas next to open waters. In some cases, 

riparian areas may be the only compensatory mitigation required. Riparian areas should consist 

of native species. The width of the required riparian area will address documented water quality 

or aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 

side of the stream, but the district engineer may require slightly wider riparian areas to address 

documented water quality or habitat loss concerns. If it is not possible to establish a riparian area 

on both sides of a stream, or if the waterbody is a lake or coastal waters, then restoring or 

establishing a riparian area along a single bank or shoreline may be sufficient. Where both 

wetlands and open waters exist on the project site, the district engineer will determine the 

appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based 

on what is best for the aquatic environment on a watershed basis. In cases where riparian areas 

are determined to be the most appropriate form of compensatory mitigation, the district engineer 

may waive or reduce the requirement to provide wetland compensatory mitigation for wetland 

losses. 

(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate 

permittee-responsible mitigation. For activities resulting in the loss of marine or estuarine 

resources, permittee-responsible compensatory mitigation may be environmentally preferable if 

there are no mitigation banks or in-lieu fee programs in the area that have marine or estuarine 

credits available for sale or transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate the party or parties responsible 

for the implementation and performance of the compensatory mitigation project, and, if required, 

its long-term management. 

(h) Where certain functions and services of waters of the United States are permanently 

adversely affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous 

wetland in a permanently maintained utility line right-of-way, mitigation may be required to 

reduce the adverse effects of the project to the minimal level. 

 

24.  Safety of Impoundment Structures. To ensure that all impoundment structures are 

safely designed, the district engineer may require non-Federal applicants to demonstrate that the 

structures comply with established state dam safety criteria or have been designed by qualified 

persons. The district engineer may also require documentation that the design has been 

independently reviewed by similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 

not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 

Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 

State or Tribe may require additional water quality management measures to ensure that the 

authorized activity does not result in more than minimal degradation of water quality. 
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26. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 

zone management consistency concurrence must be obtained, or a presumption of concurrence 

must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 

measures to ensure that the authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 

any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 

section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 

consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 

complete project is prohibited, except when the acreage loss of waters of the United States 

authorized by the NWPs does not exceed the acreage limit of the NWP with the highest specified 

acreage limit. For example, if a road crossing over tidal waters is constructed under NWP 14, 

with associated bank stabilization authorized by NWP 13, the maximum acreage loss of waters 

of the United States for the total project cannot exceed 1/3-acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 

permit verification to the new owner by submitting a letter to the appropriate Corps district office 

to validate the transfer. A copy of the nationwide permit verification must be attached to the 

letter, and the letter must contain the following statement and signature: 

“When the structures or work authorized by this nationwide permit are still in existence at 

the time the property is transferred, the terms and conditions of this nationwide permit, including 

any special conditions, will continue to be binding on the new owner(s) of the property. To 

validate the transfer of this nationwide permit and the associated liabilities associated with 

compliance with its terms and conditions, have the transferee sign and date below.” 

 

_____________________________________________ 

(Transferee) 

 

_____________________________________________ 

(Date) 

 

 

30. Compliance Certification. Each permittee who receives an NWP verification letter 

from the Corps must provide a signed certification documenting completion of the authorized 

activity and any required compensatory mitigation.   The success of any required permittee-

responsible mitigation, including the achievement of ecological performance standards, will be 

addressed separately by the district engineer. The Corps will provide the permittee the 

certification document with the NWP verification letter.  The certification document will 

include: 
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(a) A statement that the authorized work was done in accordance with the NWP 

authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation was 

completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu 

fee program are used to satisfy the compensatory mitigation requirements, the certification must 

include the documentation required by 33 CFR 332.3(l)(3) to confirm that the permittee secured 

the appropriate number and resource type of credits; and 

(c) The signature of the permittee certifying the completion of the work and mitigation. 

 

31. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 

the prospective permittee must notify the district engineer by submitting a pre-construction 

notification (PCN) as early as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the PCN is determined to be 

incomplete, notify the prospective permittee within that 30 day period to request the additional 

information necessary to make the PCN complete. The request must specify the information 

needed to make the PCN complete. As a general rule, district engineers will request additional 

information necessary to make the PCN complete only once. However, if the prospective 

permittee does not provide all of the requested information, then the district engineer will notify 

the prospective permittee that the PCN is still incomplete and the PCN review process will not 

commence until all of the requested information has been received by the district engineer. The 

prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed 

under the NWP with any special conditions imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN 

and the prospective permittee has not received written notice from the district or division 

engineer. However, if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or in the vicinity of the 

project, or to notify the Corps pursuant to general condition 20 that the activity may have the 

potential to cause effects to historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on listed species or “no 

potential to cause effects” on historic properties, or that any consultation required under Section 

7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. Also, work cannot begin under 

NWPs 21, 49, or 50 until the permittee has received written approval from the Corps. If the 

proposed activity requires a written waiver to exceed specified limits of an NWP, the permittee  

may not begin the activity until the district engineer issues the waiver. If the district or division 

engineer notifies the permittee in writing that an individual permit is required within 45 calendar 

days of receipt of a complete PCN, the permittee cannot begin the activity until an individual 

permit has been obtained. Subsequently, the permittee’s right to proceed under the NWP may be 

modified, suspended, or revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 

the following information: 

(1) Name, address and telephone numbers of the prospective permittee; 

(2) Location of the proposed project; 
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(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause, including the anticipated amount of loss 

of water of the United States expected to result from the NWP activity, in acres, linear feet, or 

other appropriate unit of measure; any other NWP(s), regional general permit(s), or individual 

permit(s) used or intended to be used to authorize any part of the proposed project or any related 

activity. The description should be sufficiently detailed to allow the district engineer to 

determine that the adverse effects of the project will be minimal and to determine the need for 

compensatory mitigation.  Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the project and when provided 

results in a quicker decision. Sketches should contain sufficient detail to provide an illustrative 

description of the proposed activity (e.g., a conceptual plan), but do not need to be detailed 

engineering plans); 

(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other  

waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the 

project site. Wetland delineations must be prepared in accordance with the current method 

required by the Corps. The permittee may ask the Corps to delineate the special aquatic sites and 

other waters on the project site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of the United States. Furthermore, 

the 45 day period will not start until the delineation has been submitted to or completed by the 

Corps, as appropriate; 

(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and 

a PCN is required, the prospective permittee must submit a statement describing how the 

mitigation requirement will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an alternative, the prospective 

permittee may submit a conceptual or detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 

of the project, or if the project is located in designated critical habitat, for non-Federal applicants 

the PCN must include the name(s) of those endangered or threatened species that might be 

affected by the proposed work or utilize the designated critical habitat that may be affected by 

the proposed work. Federal applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 

(7) For an activity that may affect a historic property listed on, determined to be eligible 

for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 

non-Federal applicants the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the historic property. Federal 

applicants must provide documentation demonstrating compliance with Section 106 of the 

National Historic Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application 

form (Form ENG 4345) may be used, but the completed application form must clearly indicate 

that it is a PCN and must include all of the information required in paragraphs (b)(1) through (7) 

of this general condition. A letter containing the required information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any comments from 

Federal and state agencies concerning the proposed activity’s compliance with the terms and 

conditions of the NWPs and the need for mitigation to reduce the project’s adverse 

environmental effects to a minimal level. 
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(2) For all NWP activities that require pre-construction notification and result in the loss 

of greater than 1/2-acre of waters of the United States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 

51, and 52 activities that require pre-construction notification and will result in the loss of greater 

than 300 linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that 

require pre-construction notification, the district engineer will immediately provide (e.g., via e-

mail, facsimile transmission, overnight mail, or other expeditious manner) a copy of the 

complete PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or 

water quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic 

Preservation Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, 

these agencies will have 10 calendar days from the date the material is transmitted to telephone 

or fax the district engineer notice that they intend to provide substantive, site-specific comments. 

The comments must explain why the agency believes the adverse effects will be more than 

minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar 

days before making a decision on the pre-construction notification. The district engineer will 

fully consider agency comments received within the specified time frame concerning the 

proposed activity’s compliance with the terms and conditions of the NWPs, including the need 

for mitigation to ensure the net adverse environmental effects to the aquatic environment of the 

proposed activity are minimal. The district engineer will provide no response to the resource 

agency, except as provided below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource agencies’ concerns were 

considered. For NWP 37, the emergency watershed protection and rehabilitation activity may 

proceed immediately in cases where there is an unacceptable hazard to life or a significant loss of 

property or economic hardship will occur. The district engineer will consider any comments 

received to decide whether the NWP 37 authorization should be modified, suspended, or revoked 

in accordance with the procedures at 33 CFR 330.5. 

(3) In cases of where the prospective permittee is not a Federal agency, the district 

engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 

Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either electronic files or multiple 

copies of pre-construction notifications to expedite agency coordination. 

 

D. District Engineer’s Decision 

 

1. In reviewing the PCN for the proposed activity, the district engineer will determine 

whether the activity authorized by the NWP will result in more than minimal individual or 

cumulative adverse environmental effects or may be contrary to the public interest.   For a linear 

project, this determination will include an evaluation of the individual crossings to determine 

whether they individually satisfy the terms and conditions of the NWP(s), as well as the 

cumulative effects caused by all of the crossings authorized by NWP. If an applicant requests a 

waiver of the 300 linear foot limit on impacts to intermittent or ephemeral streams or of an 

otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 

52, the district engineer will only grant the waiver upon a written determination that the NWP 

activity will result in minimal adverse effects.  When making minimal effects determinations the 

district engineer will consider the direct and indirect effects caused by the NWP activity.  The 

district engineer will also consider site specific factors, such as the environmental setting in the 
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vicinity of the NWP activity, the type of resource that will be affected by the NWP activity, the 

functions provided by the aquatic resources that will be affected by the NWP activity, the degree 

or magnitude to which the aquatic resources perform those functions, the extent that aquatic 

resource functions will be lost as a result of the NWP activity (e.g., partial or complete loss), the 

duration of the adverse effects (temporary or permanent), the importance of the aquatic resource 

functions to the region (e.g., watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available and practicable to use, that 

assessment method may be used by the district engineer to assist in the minimal adverse effects 

determination. The district engineer may add case-specific special conditions to the NWP 

authorization to address site-specific environmental concerns.  

 

2. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-

acre of wetlands, the prospective permittee should submit a mitigation proposal with the PCN. 

Applicants may also propose compensatory mitigation for projects with smaller impacts. The 

district engineer will consider any proposed compensatory mitigation the applicant has included 

in the proposal in determining whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory mitigation proposal may be 

either conceptual or detailed. If the district engineer determines that the activity complies with 

the terms and conditions of the NWP and that the adverse effects on the aquatic environment are 

minimal, after considering mitigation, the district engineer will notify the permittee and include 

any activity-specific conditions in the NWP verification the district engineer deems necessary. 

Conditions for compensatory mitigation requirements must comply with the appropriate 

provisions at 33 CFR 332.3(k). The district engineer must approve the final mitigation plan 

before the permittee commences work in waters of the United States, unless the district engineer 

determines that prior approval of the final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation. If the prospective permittee 

elects to submit a compensatory mitigation plan with the PCN, the district engineer will 

expeditiously review the proposed compensatory mitigation plan. The district engineer must 

review the proposed compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would ensure no more than 

minimal adverse effects on the aquatic environment. If the net adverse effects of the project on 

the aquatic environment (after consideration of the compensatory mitigation proposal) are 

determined by the district engineer to be minimal, the district engineer will provide a timely 

written response to the applicant. The response will state that the project can proceed under the 

terms and conditions of the NWP, including any activity-specific conditions added to the NWP 

authorization by the district engineer. 

 

3. If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (a) That the project 

does not qualify for authorization under the NWP and instruct the applicant on the procedures to 

seek authorization under an individual permit; (b) that the project is authorized under the NWP 

subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project is authorized under the 

NWP with specific modifications or conditions. Where the district engineer determines that 

mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN period, with activity-specific 
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conditions that state the mitigation requirements. The authorization will include the necessary 

conceptual or detailed mitigation or a requirement that the applicant submit a mitigation plan that 

would reduce the adverse effects on the aquatic environment to the minimal level. When 

mitigation is required, no work in waters of the United States may occur until the district 

engineer has approved a specific mitigation plan or has determined that prior approval of a final 

mitigation plan is not practicable or not necessary to ensure timely completion of the required 

compensatory mitigation. 

 

FURTHER INFORMATION 

 

1. District Engineers have authority to determine if an activity complies with the terms 

and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or local permits, 

approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of others. 

5. NWPs do not authorize interference with any existing or proposed Federal project. 

 

DEFINITIONS 

 

Best management practices (BMPs): Policies, practices, procedures, or structures 

implemented to mitigate the adverse environmental effects on surface water quality resulting 

from development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or rehabilitation), 

establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 

resources for the purposes of offsetting unavoidable adverse impacts which remain after all 

appropriate and practicable avoidance and minimization has been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to 

essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 

place. 

Discharge:  The term “discharge” means any discharge of dredged or fill material. 

Enhancement: The manipulation of the physical, chemical, or biological characteristics of 

an aquatic resource to heighten, intensify, or improve a specific aquatic resource function(s). 

Enhancement results in the gain of selected aquatic resource function(s), but may also lead to a 

decline in other aquatic resource function(s). Enhancement does not result in a gain in aquatic 

resource area. 

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short 

duration after, precipitation events in a typical year. Ephemeral stream beds are located above the 

water table year-round. Groundwater is not a source of water for the stream. Runoff from rainfall 

is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, chemical, or biological 

characteristics present to develop an aquatic resource that did not previously exist at an upland 

site. Establishment results in a gain in aquatic resource area. 

High Tide Line:  The line of intersection of the land with the water’s surface at the 

maximum height reached by a rising tide. The high tide line may be determined, in the absence 
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of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 

fine shell or debris on the foreshore or berm, other physical markings or characteristics, 

vegetation lines, tidal gages, or other suitable means that delineate the general height reached by 

a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 

frequency but does not include storm surges in which there is a departure from the normal or 

predicted reach of the tide due to the piling up of water against a coast by strong winds such as 

those accompanying a hurricane or other intense storm.     

Historic Property:  Any prehistoric or historic district, site (including archaeological site), 

building, structure, or other object included in, or eligible for inclusion in, the National Register 

of Historic Places maintained by the Secretary of the Interior.  This term includes artifacts, 

records, and remains that are related to and located within such properties.  The term includes 

properties of traditional religious and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 60).   

Independent utility: A test to determine what constitutes a single and complete non-linear 

project in the Corps regulatory program. A project is considered to have independent utility if it 

would be constructed absent the construction of other projects in the project area. Portions of a 

multi-phase project that depend upon other phases of the project do not have independent utility. 

Phases of a project that would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent utility. 

Indirect effects: Effects that are caused by the activity and are later in time or farther 

removed in distance, but are still reasonably foreseeable. 

Intermittent stream: An intermittent stream has flowing water during certain times of the 

year, when groundwater provides water for stream flow. During dry periods, intermittent streams 

may not have flowing water. Runoff from rainfall is a supplemental source of water for stream 

flow. 

Loss of waters of the United States: Waters of the United States that are permanently 

adversely affected by filling, flooding, excavation, or drainage because of the regulated activity. 

Permanent adverse effects include permanent discharges of dredged or fill material that change 

an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 

waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 

impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is 

not a net threshold that is calculated after considering compensatory mitigation that may be used 

to offset losses of aquatic functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States temporarily filled, flooded, 

excavated, or drained, but restored to pre-construction contours and elevations after construction, 

are not included in the measurement of loss of waters of the United States. Impacts resulting 

from activities eligible for exemptions under Section 404(f) of the Clean Water Act are not 

considered when calculating the loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 

flow of tidal waters. The definition of a wetland can be found at 33 CFR 328.3(b). Non-tidal 

wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area that in a year with 

normal patterns of precipitation has water flowing or standing above ground to the extent that an 

ordinary high water mark can be determined. Aquatic vegetation within the area of standing or 
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flowing water is either non-emergent, sparse, or absent. Vegetated shallows are considered to be 

open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 

established by the fluctuations of water and indicated by physical characteristics, or by other 

appropriate means that consider the characteristics of the surrounding areas (see 33 CFR 

328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round during a typical year. 

The water table is located above the stream bed for most of the year. Groundwater is the primary 

source of water for stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 

Practicable: Available and capable of being done after taking into consideration cost, 

existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the Corps 

for confirmation that a particular activity is authorized by nationwide permit. The request may be 

a permit application, letter, or similar document that includes information about the proposed 

work and its anticipated environmental effects. Pre-construction notification may be required by 

the terms and conditions of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-construction notification is not 

required and the project proponent wants confirmation that the activity is authorized by 

nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources 

by an action in or near those aquatic resources. This term includes activities commonly 

associated with the protection and maintenance of aquatic resources through the implementation 

of appropriate legal and physical mechanisms. Preservation does not result in a gain of aquatic 

resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or biological 

characteristics of a site with the goal of returning natural/historic functions to a former aquatic 

resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 

aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics 

of a site with the goal of repairing natural/historic functions to a degraded aquatic resource. 

Rehabilitation results in a gain in aquatic resource function, but does not result in a gain in 

aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or biological characteristics of a 

site with the goal of returning natural/historic functions to a former or degraded aquatic resource. 

For the purpose of tracking net gains in aquatic resource area, restoration is divided into two 

categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 

404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections 

of streams. Such stream sections are recognizable by their hydraulic characteristics. The rapid 

movement of water over a course substrate in riffles results in a rough flow, a turbulent surface, 

and high dissolved oxygen levels in the water. Pools are deeper areas associated with riffles. A 

slower stream velocity, a streaming flow, a smooth surface, and a finer substrate characterize 

pools. 

Riparian areas: Riparian areas are lands adjacent to streams, lakes, and estuarine-marine 

shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
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which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine 

waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 

variety of ecological functions and services and help improve or maintain local water quality. 

(See general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase 

shellfish production. Shellfish seed consists of immature individual shellfish or individual 

shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials placed into waters for shellfish 

habitat.  

Single and complete linear project:  A linear project is a project constructed for the 

purpose of getting people, goods, or services from a point of origin to a terminal point, which 

often involves multiple crossings of one or more waterbodies at separate and distant locations. 

The term “single and complete project” is defined as that portion of the total linear project 

proposed or accomplished by one owner/developer or partnership or other association of 

owners/developers that includes all crossings of a single water of the United States (i.e., a single 

waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies 

several times at separate and distant locations, each crossing is considered a single and complete 

project for purposes of NWP authorization. However, individual channels in a braided stream or 

river, or individual arms of a large, irregularly shaped wetland or lake, etc., are not separate 

waterbodies, and crossings of such features cannot be considered separately. 

Single and complete non-linear project: For non-linear projects, the term “single and 

complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished by 

one owner/developer or partnership or other association of owners/developers.  A single and 

complete non-linear project must have independent utility (see definition of “independent 

utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits 

in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 

stormwater runoff for the purposes of reducing downstream erosion, water quality degradation, 

and flooding and mitigating the adverse effects of changes in land use on the aquatic 

environment. 

Stormwater management facilities: Stormwater management facilities are those facilities, 

including but not limited to, stormwater retention and detention ponds and best management 

practices, which retain water for a period of time to control runoff and/or improve the quality 

(i.e., by reducing the concentration of nutrients, sediments, hazardous substances and other 

pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the ordinary high water marks. 

The substrate may be bedrock or inorganic particles that range in size from clay to boulders. 

Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, are not 

considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity, or 

location that causes more than minimal interruption of normal stream processes. A channelized 

stream remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of organization. Examples of 

structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 

boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, permanent 
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mooring structure, power transmission line, permanently moored floating vessel, piling, aid to 

navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United States) that is 

inundated by tidal waters. The definitions of a wetland and tidal waters can be found at 33 CFR 

328.3(b) and 33 CFR 328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters end 

where the rise and fall of the water surface can no longer be practically measured in a predictable 

rhythm due to masking by other waters, wind, or other effects. Tidal wetlands are located 

channelward of the high tide line, which is defined at 33 CFR 328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 

Guidelines. They are areas that are permanently inundated and under normal circumstances have 

rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a variety of 

vascular rooted plants in freshwater systems. 

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 

United States. If a jurisdictional wetland is adjacent – meaning bordering, contiguous, or 

neighboring – to a waterbody determined to be a water of the United States under 33 CFR 

328.3(a)(1)-(6), that waterbody and its adjacent wetlands are considered together as a single 

aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, 

ponds, and wetlands.  
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Final Regional Conditions 2012 

 

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT: 

The web links (both internal to our District and any external links to collaborating agencies) in 

this document are valid at the time of publication.  However, the Wilmington District Regulatory 

Program web page addresses, as with other agency web sites, may change over the timeframe of 

the five-year Nationwide Permit renewal cycle, in response to policy mandates or technology 

advances.  While we will make every effort to check on the integrity of our web links and provide 

re-direct pages whenever possible, we ask that you report any broken links to us so we can keep 

the page information current and usable.  We apologize in advanced for any broken links that 

you may encounter, and we ask that you navigate from the regulatory home page (wetlands and 

stream permits) of the Wilmington District Corps of Engineers, to the “Permits” section of our 

web site to find links for pages that cannot be found by clicking directly on the listed web link in 

this document. 

 

 

Final 2012 Regional Conditions for Nationwide Permits (NWP) in the 

Wilmington District 

 
1.0 Excluded Waters 

 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 

timeframes.  These waters are: 

 

1.1 Anadromous Fish Spawning Areas 

 

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 

(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 

spawning areas are excluded during the period between February 15 and June 30, without prior 

written approval from NCDMF or NCWRC and the Corps.  

 

1.2 Trout Waters Moratorium 

 

Waters of the United States in the twenty-five designated trout counties of North Carolina are 

excluded during the period between October 15 and April 15 without prior written approval from 

the NCWRC.  (See Section 2.7 for a list of the twenty-five trout counties).  

 

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 

(NMFS) 

 

Waters of the United States designated as sturgeon spawning areas are excluded during the 

period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

 

The Corps has identified waters that will be subject to additional notification requirements for 

activities authorized by all NWP’s.  These waters are: 

 

2.1 Western NC Counties that Drain to Designated Critical Habitat 

 

For proposed activities within Waters of the U.S. that require a Pre-Construction Notification 

pursuant to General Condition 31 (PCN) and are located in the sixteen counties listed below, 

applicants must provide a copy of the PCN to the US Fish and Wildlife Service, 160 Zillicoa 

Street, Asheville, North Carolina 28801.  This PCN must be sent concurrently to the US Fish and 

Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 

18 for specific notification requirements related to Federally Endangered Species and the 

following website for information on the location of designated critical habitat. 

 

Counties with tributaries that drain to designated critical habitat that require notification to the 

Asheville US Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 

Henderson, Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 

and Yancey.    

 

Website and office addresses for Endangered Species Act Information: 

 

The Wilmington District has developed the following website for applicants which provides 

guidelines on how to review linked websites and maps in order to fulfill NWP general condition 

18 requirements:  http://www.saw.usace.army.mil/wetlands/ESA 

 

Applicants who do not have internet access may contact the appropriate US Fish and Wildlife 

Service offices listed below or the US Army Corps of Engineers at (910) 251- 4633: 

           

   US Fish and Wildlife Service 

                                   Asheville Field Office  

                                   160 Zillicoa Street 

                                   Asheville, NC  28801 

                                   Telephone: (828) 258-3939 

                                    

Asheville US Fish and Wildlife Service Office counties: All                                                                                                                                                                                                                                                                                                                        

counties west of and including Anson, Stanly, Davidson, Forsyth and Stokes Counties    

 

                                   US Fish and Wildlife Service   

                                   Raleigh Field Office   

                                   Post Office Box 33726  

                                   Raleigh, NC  27636-3726  

             Telephone: (919) 856-4520             

 

Raleigh US Fish and Wildlife Service Office counties: all counties east of and including 

Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties. 

http://www.saw.usace.army.mil/wetlands/ESA
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2.2 Special Designation Waters 

 

Prior to the use of any NWP in any of the following identified waters and contiguous wetlands in 

North Carolina, applicants must comply with Nationwide Permit General Condition 31 (PCN). 

The North Carolina waters and contiguous wetlands that require additional notification 

requirements are: 

 

“Outstanding Resource Waters” (ORW)  or “High Quality Waters” (HQW) as designated by the 

North Carolina Environmental Management Commission; “Inland Primary Nursery Areas” 

(IPNA) as designated by the NCWRC; “Contiguous Wetlands” as defined by the North Carolina 

Environmental Management Commission; or “Primary Nursery Areas” (PNA) as designated by 

the North Carolina Marine Fisheries Commission. 

 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

 

Non-federal applicants for any NWP in a designated “Area of Environmental Concern” (AEC) in 

the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal Area 

Management Act (CAMA) must also obtain the required CAMA permit.  Development activities 

for non-federal projects may not commence until a copy of the approved CAMA permit is 

furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 

Office – 69 Darlington Avenue, Wilmington, NC  28403 or Washington Field Office – 2407 

West 5th Street, Washington, NC  27889). 

 

2.4 Barrier Islands 

 

Prior to the use of any NWP on a barrier island of North Carolina, applicants must comply with 

Nationwide Permit General Condition 31 (PCN).   

 

2.5 Mountain or Piedmont Bogs 

 

Prior to the use of any NWP in a Bog classified by the North Carolina Wetland Assessment 

Methodology (NCWAM), applicants shall comply with Nationwide Permit General Condition 31 

(PCN).  The latest version of NCWAM is located on the NC DWQ web site at:   

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam  .   

 

2.6 Animal Waste Facilities 

 

Prior to use of any NWP for construction of animal waste facilities in waters of the US, including 

wetlands, applicants shall comply with Nationwide Permit General Condition 31 (PCN).   

 

2.7 Trout Waters 

 

Prior to any discharge of dredge or fill material into streams or waterbodies within the twenty-

five (25) designated trout counties of North Carolina, the applicant shall comply with 

Nationwide Permit General Condition 31 (PCN).  The applicant shall also provide a copy of the 

notification to the appropriate NCWRC office to facilitate the determination of any potential 

http://portal.ncdenr.org/web/wq/swp/ws/pdu/ncwam
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impacts to designated Trout Waters.  Notification to the Corps of Engineers will include a 

statement with the name of the NCWRC biologist contacted, the date of the notification, the 

location of work, a delineation of wetlands, a discussion of alternatives to working in the 

mountain trout waters, why alternatives were not selected, and a plan to provide compensatory 

mitigation for all unavoidable adverse impacts to mountain trout waters.   

 

NCWRC and NC Trout Counties 

 

Western Piedmont Region 

Coordinator 

Alleghany Caldwell Watauga 

20830 Great Smoky Mtn. 

Expressway 

Ashe Mitchell Wilkes 

Waynesville, NC  28786 Avery Stokes  

Telephone: (828) 452-2546 Burke Surry  

 

Mountain Region Coordinator Buncombe Henderson Polk 

20830 Great Smoky Mtn. 

Expressway 

Cherokee Jackson Rutherford 

Waynesville, NC  28786 Clay Macon Swain 

Telephone: (828) 452-2546 Graham Madison Transylvania 

Fax: (828) 452-7772 Haywood McDowell Yancey 

 

 

3.0 List of Corps Regional Conditions for All Nationwide Permits 

 

The following conditions apply to all Nationwide Permits in the Wilmington District: 

 

3.1 Limitation of Loss of Perennial Stream Bed 

 

NWPs may not be used for activities that may result in the loss or degradation of greater than 

300 total linear feet of perennial, intermittent or ephemeral stream, unless the District 

Commander has waived the 300 linear foot limit for ephemeral and intermittent streams on a 

case-by-case basis and he determines that the proposed activity will result in minimal individual 

and cumulative adverse impacts to the aquatic environment.  Loss of stream includes the linear 

feet of stream bed that is filled, excavated, or flooded by the proposed activity.  Waivers for the 

loss of ephemeral and intermittent streams must be in writing and documented by 

appropriate/accepted stream quality assessments*.  This waiver only applies to the 300 linear feet 

threshold for NWPs.   

 

*NOTE:  Applicants should utilize the most current methodology prescribed by Wilmington 

District to assess stream function and quality.  Information can be found at: 

  

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012  (see “Quick Links”) 

 

 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp/nwp2012
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3.2 Mitigation for Loss of Stream Bed  

 

For any NWP that results in a loss of more than 150 linear feet of perennial and/or 

ephemeral/intermittent stream, the applicant shall provide a mitigation proposal to compensate 

for more than minimal individual and cumulative adverse impacts to the aquatic environment.   

For stream losses less than 150 linear feet, that require a PCN, the District Commander may 

determine, on a case-by-case basis that compensatory mitigation is required to ensure that the 

activity results in minimal adverse effect on the aquatic environment. 

 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet. 

 

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 

perennial stream or ephemeral/ intermittent stream, the applicant must comply with Nationwide 

Permit General Condition 31 (PCN).  This applies to NWPs that do not have specific notification 

requirements.  If a NWP has specific notification requirements, the requirements of the NWP 

should be followed. 

 

3.4 Restriction on Use of Live Concrete 

 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 

including bags of uncured concrete, may not come into contact with the water in or entering into 

waters of the US.  Water inside coffer dams or casings that has been in contact with wet concrete 

shall only be returned to waters of the US when it is no longer poses a threat to aquatic 

organisms. 

 

3.5 Requirements for Using Riprap for Bank Stabilization 

 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 

measures shall be applied: 

 

3.5.1. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 

North Carolina waters.  

 

3.5.2. The placement of riprap shall be limited to the areas depicted on submitted work plan 

drawings. 

 

3.5.3. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 

quantities that would not have an adverse environmental effect. 

 

3.5.4. It shall be of a size sufficient to prevent its movement from the authorized alignment by 

natural forces under normal conditions. 

 

3.5.5. The riprap material shall consist of clean rock or masonry material such as, but not limited 

to, granite, marl, or broken concrete. 
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3.5.6. A waiver from the specifications in this Regional Condition may be requested in writing. 

The waiver will only be issued if it can be demonstrated that the impacts of complying with this 

Regional condition would result in greater adverse impacts to the aquatic environment. 

 

3.6 Safe Passage Requirements for Culvert Placement 

 

For all NWPs that involve the construction/installation of culverts, measures will be included in 

the construction/installation that will promote the safe passage of fish and other aquatic 

organisms.  The dimension, pattern, and profile of the stream above and below a pipe or culvert 

should not be modified by widening the stream channel or by reducing the depth of the stream in 

connection with the construction activity.  The width, height, and gradient of a proposed culvert 

should be such as to pass the average historical low flow and spring flow without adversely 

altering flow velocity.  Spring flow should be determined from gage data, if available.  In the 

absence of such data, bankfull flow can be used as a comparable level.  

 

In the twenty (20) counties of North Carolina designated as coastal counties by the Coastal Area 

Management Act (CAMA): All pipes/culverts must be sufficiently sized to allow for the burial of 

the bottom of the pipe/culvert at least one foot below normal bed elevation when they are placed 

within the Public Trust Area of Environmental Concern (AEC) and/or the Estuarine Waters AEC 

as designated by CAMA, and/or all streams appearing as blue lines on United States Geological 

Survey (USGS) 7.5-minute quadrangle maps.   

 

 

 
  

In all other counties:  Culverts greater than 48 inches in diameter will be buried at least one foot 

below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried or placed on 

the stream bed as practicable and appropriate to maintain aquatic passage, and every effort shall 

be made to maintain the existing channel slope.  The bottom of the culvert must be placed at a 
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depth below the natural stream bottom to provide for passage during drought or low flow 

conditions. 

 

Culverts are to be designed and constructed in a manner that minimizes destabilization and head 

cutting.  Destabilizing the channel and head cutting upstream should be considered and 

appropriate actions incorporated in the design and placement of the culvert. 

 

A waiver from the depth specifications in this condition may be requested in writing. The waiver 

will be issued if it can be demonstrated that the proposal would result in the least impacts to the 

aquatic environment. 

 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 

manner that does not restrict the flow and circulation patterns of waters of the United States.  

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 

have to be buried. 

  

3.7 Notification to NCDENR Shellfish Sanitation Section 

 

Applicants shall notify the NCDENR Shellfish Sanitation Section prior to dredging in or 

removing sediment from an area closed to shell fishing where the effluent may be released to an 

area open for shell fishing or swimming in order to avoid contamination from the disposal area 

and cause a temporary shellfish closure to be made.  Such notification shall also be provided to 

the appropriate Corps of Engineers Regulatory Field Office.  Any disposal of sand to the ocean 

beach should occur between November 1 and April 30 when recreational usage is low.  Only 

clean sand should be used and no dredged sand from closed shell fishing areas may be used.  If 

beach disposal were to occur at times other than stated above or if sand from a closed shell 

fishing area is to be used, a swimming advisory shall be posted, and a press release shall be 

issued by the permittee.   

           

3.8 Preservation of Submerged Aquatic Vegetation 

 

Adverse impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP 

within any of the twenty coastal counties defined by North Carolina’s Coastal Area Management 

Act of 1974 (CAMA). 

 

3.9 Sedimentation and Erosion Control Structures and Measures 

 

3.9.1. All PCNs will identify and describe sedimentation and erosion control structures and 

measures proposed for placement in waters of the US.   The structures and measures should be 

depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 

and streams. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits 

 

4.1 NWP #14 - Linear Transportation Crossings 

 

4.1.1. If appropriate, applicants shall employ natural channel design (see definition below and 

NOTE below) to the maximum extent practicable for stream relocations.  In the event it is not 

appropriate to employ natural channel design, any stream relocation shall be considered a 

permanent impact and the applicant shall provide a mitigation plan to compensate for the loss of 

aquatic function associated with the proposed activity. 

             

Natural Channel Design: A geomorphologic approach to stream restoration based on an 

understanding of valley type, general watershed conditions, dimension, pattern, profile, 

hydrology and sediment transport of natural, stable channels (reference condition) and applying 

this understanding to the reconstruction of a stable channel. 

NOTE:  For projects located within the Coastal Plain ecoregion of North Carolina and within 

headwater areas across the state, applicants should reference the following links for more 

information regarding appropriate stream design: 

 

http://www.saw.usace.army.mil/wetlands/permits/nwp 

 

4.1.2. Bank-full flows (or less) shall be accommodated through maintenance of the existing 

bank-full channel cross sectional area.  Additional culverts at such crossings shall be allowed 

only to receive flows exceeding bank-full. 

                                                           

 
4.1.3. Where adjacent floodplain is available, flows exceeding bank-full should be 

accommodated by installing culverts at the floodplain elevation.  

 

4.1.4. This NWP authorizes only upland to upland crossings and cannot be used in combination 

with Nationwide Permit 18 to create an upland within waters of the United States, including 

wetlands. 

 

4.1.5. This NWP cannot be used for private projects located in tidal waters or tidal wetlands. 

 

4.1.6. Excavation of existing stream channels shall be limited to the minimum necessary to 

construct or install the proposed culvert.  The final width of the impacted streams at the culvert 

inlet and outlet should be no greater than the original stream width.  A waiver from this condition 

may be requested in writing.  The waiver will be issued if it can be demonstrated that it is not 

http://www.saw.usace.army.mil/wetlands/permits/nwp
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practicable to limit the final width of the culvert to that of the impacted stream at the culvert inlet 

and outlet and the proposed design would result in less impacts to the aquatic environment. 



 

  North Carolina Wildlife Resources Commission   
Gordon Myers, Executive Director 

 

  
Mailing Address:  Division of Inland Fisheries  •  1721 Mail Service Center  • Raleigh NC 27699-1721 

Telephone:    (919) 707-0020  ·  Fax:    (919) 707-0028 

 
TO:  Lori Beckwith, NCDOT Regulatory Project Manager 
  Asheville Regulatory Field Office, USACE  
   

FROM: Marla Chambers, Western NCDOT Projects Coordinator   
  Habitat Conservation Program, NCWRC 
 
DATE:  October 21, 2013 
 
SUBJECT: Review of NCDOT’s application for Section 404 and 401 permits to replace 

Bridge No. 273 over Bullings Creek on SR 1131 (Bullings Creek Road), 
Henderson County, North Carolina.   

 
 
The North Carolina Department of Transportation (NCDOT) has submitted an application to 
obtain a Section 404 Permit from the U.S. Army Corps of Engineers (USACE) and a 401 Water 
Quality Certification from the NC Division of Water Resources (NCDWR).  Staff biologists with 
the North Carolina Wildlife Resources Commission (NCWRC) have reviewed the information 
provided.  These comments are provided in accordance with the provisions of the state and 
federal Environmental Policy Acts (G.S. 113A-1through 113-10; 1 NCAC 25 and 42 U.S.C. 
4332(2)(c), respectively), the Clean Water Act of 1977 (33 U.S.C. 466 et seq.) and the Fish and 
Wildlife Coordination Act (48 Stat. 401, as amended; 16 U.S.C. 661-667d), as applicable.  
 
The NCDOT proposes to replace Bridge No. 273 over Bullings Creek on SR 1131 (Bullings 
Creek Road) with three aluminized corrugated steel arch pipes, each measuring 87”W x 63’H  x 
63’L,  on a 3.28%  slope using sills and alternating baffles.  An on-site detour is necessary due to 
the project being on a dead end road.  Permanent stream impacts consist of 63 linear feet (lf) for 
the culvert and 100 lf for floodplain benches and bank stabilization.  Temporary impacts include 
42 lf for the detour and 175 for flow diversion.  Bullings Creek is not expected to support 
significant trout resources in the project area, however Crab Creek, approximately 0.5 miles 
downstream, contains Rainbow and Brown trout.  About 4 miles further downstream in Little 
River, the Appalachian Elktoe, federal and state Endangered, occurs.  We appreciate NCDOT’s 
commitment to sediment and erosion control that meets the Design Standards in Sensitive 
Watersheds.  We are not requesting a trout moratorium.  
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NCWRC will not object to the issuance of Section 404 and 401 permits provided that the 
following conditions are implemented:  

 
 

1. Sediment and erosion control measures shall adhere to the Design Standards in Sensitive 
Watersheds and be strictly maintained until project completion.            

 
2. Herbaceous vegetation shall be planted on all bare soil as soon as possible following the 

completion of permanent or temporary ground disturbing activities to provide appropriate 
long-term erosion control.   

 
3. Tall fescue and straw mulch shall not be used in riparian areas.  We encourage NCDOT 

to utilize onsite vegetation and materials for bank stabilization when practicable.  Erosion 
control matting shall be used on steep slopes and for establishing permanent vegetation in 
riparian areas. The matting shall be well anchored with staples or wooden stakes and, 
whenever possible, include live stakes of native trees.  Matting in riparian areas should 
not contain plastic mesh, which can entangle and trap small animals. 

   
4. Stormwater should be directed to buffer areas or retention basins and should not be 

routed directly into the waterway.  
 
5. The natural dimension, pattern, and profile of the waterway above and below the crossing 

should not be modified by widening the channel or changing the depth of the waterway. 
 
6. Removal of vegetation in riparian areas should be minimized.  Native trees and shrubs 

should be planted along the banks, as appropriate to the setting, to reestablish the riparian 
zone and to provide long-term erosion control. 

 
7. Grading and backfilling should be minimized, and tree and shrub growth should be 

retained, if possible, to ensure long term availability of shoreline cover for fish and 
wildlife.  

 
8. Where practicable, riprap placed for bank stabilization should be limited to the banks 

below the high water mark, and vegetation should be used for stabilization above the high 
water elevation. 

 
9. If concrete will be used during construction, work must be accomplished so that wet 

(uncured) concrete does not contact surface waters.  This will lessen the chance of 
altering the water chemistry and causing a fish kill. 

 
10. Discharging hydroseeding mixtures and washing out hydroseeders and other equipment 

in or adjacent to surface waters is prohibited. 
 
11. Heavy equipment should be operated from the bank rather than in the channel whenever 

possible in order to minimize sedimentation and reduce the likelihood of introducing 
other pollutants into the waterway.  All mechanized equipment operated near surface 
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waters should be inspected and maintained regularly to prevent contamination of surface 
waters from fuels, lubricants, hydraulic fluids or other toxic materials. 

 
Thank you for the opportunity to review and comment on this project.  If you have any questions 
regarding these comments, please contact me at (704) 485-8291. 
 
 
cc: Amy Chapman, NCDWR 

Mark Davis, NCDOT 
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 20,000.00 20,000.000001
LS 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 6,500.00 6,500.000002
LS 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGRADING226 0043000000-N 65,000.00 65,000.000003
LS 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.2SUPPLEMENTARY CLEARING & GRUB-
BING

226 0050000000-E 5.00 1.000004
ACR 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50UNDERCUT EXCAVATION226 0057000000-E 5.00 250.000005
CY  

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SELECT GRANULAR MATERIAL265 0195000000-E 25.00 1,250.000006
CY  

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 5.00 250.000007
SY  

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110AGGREGATE BASE COURSE520 1121000000-E 75.00 8,250.000008
TON 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25INCIDENTAL STONE BASE545 1220000000-E 25.00 625.000009
TON 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

210ASPHALT CONC BASE COURSE, TYPE
B25.0B

610 1489000000-E 85.00 17,850.000010
TON 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

130ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

610 1525000000-E 97.00 12,610.000011
TON 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20ASPHALT BINDER FOR PLANT MIX620 1575000000-E 525.00 10,500.000012
TON 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80WORK ZONE SIGNS (STATIONARY)11104400000000-E 10.00 800.000014
SF 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96WORK ZONE SIGNS (PORTABLE)11104405000000-E 8.85 849.600015
SF 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 10.85 390.600016
SF 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20DRUMS11304430000000-N 44.00 880.000017
EA 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24CONES11354435000000-N 16.00 384.000018
EA 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16BARRICADES (TYPE III)11454445000000-E 23.00 368.000019
LF 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16FLAGGER11504450000000-N 25.00 400.000020
HR 

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

990TEMPORARY SILT FENCE16056000000000-E 3.50 3,465.000021
LF 

T-1
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 30.00 3,300.000022
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SEDIMENT CONTROL STONE16106012000000-E 20.00 2,000.000023
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TEMPORARY MULCHING16156015000000-E 1,500.00 1,500.000024
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SEED FOR TEMPORARY SEEDING16206018000000-E 5.00 500.000025
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.5FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 1,600.00 800.000026
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100TEMPORARY SLOPE DRAINS16226024000000-E 9.75 975.000027
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SAFETY FENCESP  6029000000-E 3.00 300.000028
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160SILT EXCAVATION16306030000000-E 10.00 1,600.000029
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500MATTING FOR EROSION CONTROL16316036000000-E 2.50 1,250.000030
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

265COIR FIBER MATSP  6037000000-E 10.00 2,650.000031
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1651/4" HARDWARE CLOTH16326042000000-E 10.00 1,650.000032
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120**" TEMPORARY PIPE
(24)

SP  6045000000-E 45.00 5,400.000033
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

88**" TEMPORARY PIPE
(48)

SP  6045000000-E 110.00 9,680.000034
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SPECIAL STILLING BASINS16396070000000-N 850.00 1,700.000035
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.5SEEDING & MULCHING16606084000000-E 5,000.00 2,500.000036
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SEED FOR REPAIR SEEDING16616090000000-E 10.00 500.000037
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.25FERTILIZER FOR REPAIR SEEDING16616093000000-E 1,600.00 400.000038
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 20.00 1,000.000039
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.5FERTILIZER TOPDRESSING16656108000000-E 2,000.00 1,000.000040
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220IMPERVIOUS DIKESP  6111000000-E 30.00 6,600.000041
LF     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5RESPONSE FOR EROSION CONTROLSP  6117000000-N 500.00 2,500.000042
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.06STREAMBANK REFORESTATIONSP  6126000000-E 1,500.00 90.000043
ACR    



Contract  Item Sheets For DN00460        

Page :  4 of 4North Carolina Department Of TransportationDec 18, 2015 8:25 pm

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(STA. 13+00)

402 8035000000-N 8,000.00 8,000.000044
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(STA. 13+00)

414 8126000000-N 12,000.00 12,000.000045
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24.4CLASS A CONCRETE (CULVERT)420 8196000000-E 1,250.00 30,500.000046
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,508REINFORCING STEEL (CULVERT)425 8245000000-E 1.65 2,488.200047
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40GEOTEXTILE FOR DRAINAGE876 8622000000-E 7.00 280.000048
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC CULVERT ITEM
(3 - 87"X63" CSPA)

SP  8804000000-N 70,000.00 70,000.000049
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180GENERIC RETAINING WALL ITEM
(GABION BASKET WALL)

SP  8847000000-E 30.00 5,400.000050
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

340GENERIC STRUCTURE ITEM
(NATIVE STONE)

SP  8892000000-E 35.00 11,900.000051
SF     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $339,086.40

2025/Dec18/Q6159.41/D245471500000/E50





















DN00460 S-11 Henderson County 

*AWARD LIMITS ON MULTIPLE PROJECTS* 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form. Individual projects shall be indicated by placing the project number and county in the 
appropriate place below. Projects not selected will not be subject to an award limit. 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
* If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 

____________________________________ 
**Signature of Authorized Person 

 
**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall 
be authorized to sign this form. 
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DEBARMENT CERTIFICATION 
 
Conditions for certification: 
 
1. The prequalified bidder shall provide immediate written notice to the Department if at any 

time the bidder learns that his certification was erroneous when he submitted his debarment 
certification or explanation filed with the Department, or has become erroneous because of 
changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549.  A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may be 
obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into 

any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized 
by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered 

transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless he knows that the certification is erroneous.  The bidder may 
decide the method and frequency by which he will determine the eligibility of his 
subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this provision.  The 
knowledge and information of a participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the 

bidder knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 



DN00460 S-19 Henderson County 

DEBARMENT CERTIFICATION 
 
The prequalified bidder certifies to the best of his knowledge and belief, that he and his 
principals: 
 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 
e. Will submit a revised Debarment Certification immediately if his status changes and will 

show in his bid proposal an explanation for the change in status. 
 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal.  An explanation will not necessarily result in denial of participation in a 
contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the 
prequalified bidder's bid being considered non-responsive. 
 
 
 
 
 
 
 

 
Check here if an explanation is attached to this certification. 



DN00460 U-1 Henderson County 

Execution of Contract 
 
 
 
Contract No:  DN00460 
 
 
County:  Henderson 
 
  
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Proposals Engineer  
 
 
__________________________________________________ 

Date 
 
 
 
EXECUTION OF CONTRACT AND BONDS 
APPROVED AS TO FORM: 
 
 
 
_____________________________________________ 

Division Engineer  
 
 
__________________________________________________ 

Date 
 
 
 
 
Signature Sheet (Bid) - ACCEPTANCE SHEET 
 
 

12/28/2015

12/28/2015
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